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PCN I65F: 

 

 
 
Structure 08-310-135: 

 
 

PCN I63E: 

 

 

 
 
Structure 43-160-205: 

 
 

Structure 43-160-206: 

 
 
 
 
 
 
 

SPECIFICATIONS 
 
Standard Specifications for Roads and Bridges, 2015 Edition and Required 
Provisions, Supplemental Specifications, and Special Provisions as included in 
the Proposal. 
 
UTILITIES 

 
The Contractor will contact the involved utility companies through South Dakota 
One Call (1-800-781-7474) prior to starting work.  It will be the responsibility of 
the Contractor to coordinate work with the utility owners to avoid damage to 
existing facilities. 
 
If utilities are identified near the improvement area through the SD One Call 
Process as required by South Dakota Codified Law 49-7A and Administrative 
Rule Article 20:25, the Contractor will contact the Project Engineer to determine 
modifications that will be necessary to avoid utility impacts. 
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ENVIRONMENTAL COMMITMENTS 

 
The SDDOT is committed to protecting the environment and uses Environmental 
Commitments as a communication tool for the Engineer and Contractor to ensure 
that attention is given to avoid, minimize, and/or mitigate an environmental impact. 
Environmental commitments to various agencies and the public have been made 
to secure approval of this project. An agency with permitting authority can delay a 
project if identified environmental impacts have not been adequately addressed. 
Unless otherwise designated, the Contractor’s primary contact regarding matters 
associated with these commitments will be the Project Engineer. During 
construction, the Project Engineer will verify that the Contractor has met 
Environmental Commitment requirements. These environmental commitments are 
not subject to change without prior written approval from the SDDOT 
Environmental Office.  
 
Additional guidance on SDDOT’s Environmental Commitments can be accessed 
through the Environmental Procedures Manual found at:  
<https://dot.sd.gov/media/documents/EnvironmentalProceduresManual.pdf > 
 
For questions regarding change orders in the field that may have an effect on an 
Environmental Commitment, the Project Engineer will contact the Environmental 
Engineer at 605-773-3180 or 605-773-4336 to determine whether an 
environmental analysis and/or resource agency coordination is necessary. 
 
Once construction is complete, the Project Engineer will review all environmental 
commitments for the project and document their completion. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

COMMITMENT H:  WASTE DISPOSAL SITE 

 
The Contractor will furnish a site(s) for the disposal of construction and/or 
demolition debris generated by this project. 
 
Action Taken/Required: 

 
Construction and/or demolition debris may not be disposed of within the Public 
ROW. 
 
The waste disposal site(s) will be managed and reclaimed in accordance with the 
following from the General Permit for Construction/Demolition Debris Disposal 
Under the South Dakota Waste Management Program issued by the Department 
of Environment and Natural Resources. 
 
The waste disposal site(s) will not be located in a wetland, within 200 feet of 
surface water, or in an area that adversely affects wildlife, recreation, aesthetic 
value of an area, or any threatened or endangered species, as approved by the 
Environmental Office and the Project Engineer. 
 
If the waste disposal site(s) is located such that it is within view of any ROW, the 
following additional requirements will apply: 
 
1. Construction and/or demolition debris consisting of concrete, asphalt 

concrete, or other similar materials will be buried in a trench separate from 
wood debris. The final cover over the construction and/or demolition debris 
will consist of a minimum of 1 foot of soil capable of supporting vegetation. 
Waste disposal sites provided outside of the Public ROW will be seeded in 
accordance with Natural Resources Conservation Service 
recommendations. The seeding recommendations may be obtained through 
the appropriate County NRCS Office. The Contractor will control the access 
to waste disposal sites not within the Public ROW with fences, gates, and 
placement of a sign or signs at the entrance to the site stating, No Dumping 
Allowed. 

 
2. Concrete and asphalt concrete debris may be stockpiled within view of the 

ROW for a period not to exceed the duration of the project. Prior to project 
completion, the waste shall be removed from view of the ROW or buried, 
and the waste disposal site reclaimed as noted above. 

 
The above requirements will not apply to waste disposal sites that are covered by 
an individual solid waste permit as specified in SDCL 34A-6-58, SDCL 34A-6-1.13, 
and ARSD 74:27:10:06. 
 
Failure to comply with the requirements stated above may result in civil penalties 
in accordance with South Dakota Solid Waste Law, SDCL 34A-6-1.31. 
 
Cost associated with furnishing waste disposal site(s), disposing of waste, 
maintaining control of access (fence, gates and signs), and reclamation of the 
waste disposal site(s) will be incidental to the various contract items. 
 
 
 
 
 
 
 
 
 
 
 

COMMITMENT I:  HISTORIC PRESERVATION OFFICE CLEARANCES 

 
State Historic Preservation Office (SHPO or THPO) concurrence has not been 
obtained for this project. 
 
Action Taken/Required: 

 
All earth disturbing activities require a cultural resource review prior to scheduling 
the pre-construction meeting. This work includes but is not limited to: Contractor 
furnished material sources, material processing sites, stockpile sites, storage 
areas, plant sites, and waste areas. 
 
The Contractor will arrange and pay for a record search and when necessary, a 
cultural resource survey. The Contractor has the option to contact the state 
Archaeological Research Center (ARC) at 605-394-1936 or another qualified 
archaeologist, to obtain either a records search or a cultural resources survey. A 
record search might be sufficient for review if the site was previously surveyed; 
however, a cultural resources survey may need to be conducted by a qualified 
archaeologist. 
 
The Contractor will provide ARC with the following: a topographical map or aerial 
view in which the site is clearly outlined, site dimensions, project number, and 
PCN. If applicable, provide evidence that the site has been previously disturbed by 
farming, mining, or construction activities with a landowner statement that artifacts 
have not been found on the site. 
 
The Contractor will submit the cultural resources survey report to SDDOT 
Environmental Office, 700 East Broadway Avenue, Pierre, SD 57501-2586. 
SDDOT will submit the information to the appropriate SHPO/THPO. Allow 30 Days 
from the date this information is submitted to the Environmental Engineer for 
SHPO/THPO review. 
 
In the event of an inadvertent discovery of human remains, funerary objects, or if 
evidence of cultural resources is identified during project construction activities, 
then such activities within 100 feet of the inadvertent discovery will  
immediately cease and the Project Engineer will be immediately notified. The 
Project Engineer will contact the SDDOT Environmental Office, who will contact 
the appropriate SHPO/THPO within 48 hours of the discovery to determine an 
appropriate course of action.  
 
The Contractor is responsible for obtaining any additional permits and clearances 
for Contractor furnished material sources, material processing sites, stockpile 
sites, storage areas, plant sites, and waste areas that affect wetlands, threatened 
and endangered species, or waterways. The Contractor will not utilize a site known 
or suspected of having contaminated soil or water. The Contractor will provide the 
required permits and clearances to the Project Engineer at the preconstruction 
meeting. 
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SEQUENCE OF OPERATIONS 
 
The Contractor will submit a sequence of operations for approval two weeks prior 
to the preconstruction meeting. 
 
Operations for PCN I65F will be conducted with two lane divided lane closures. 
 
Operations for PCN I63E will be conducted with two-way traffic lane closures. 
 
GENERAL TRAFFIC CONTROL 
 
Existing traffic control on SD45 for PCN I65F will remain in place until the work is 
complete. 
 
Existing guide, route, informational logo, regulatory, and warning signs will be 
temporarily reset and maintained during construction. Removing, relocating, 
covering, salvaging, and resetting of existing traffic control devices, including 
delineation, will be the responsibility of the Contractor. Cost for this work will be 
incidental to the contract unit prices for the various items unless otherwise 
specified in the plans. Any delineators and signs damaged or lost will be replaced 
by the Contractor at no cost to the State. 
 
All temporary traffic control sign locations will be set in the field by the Contractor 
and verified by the Engineer prior to installation. 
 
All construction operations will be conducted in the general direction of traffic 
movement. 
 
If there is a discrepancy between the traffic control plans, standard plates, and the 
MUTCD, whichever is more stringent will be used, as determined by the Engineer. 
 
Unless otherwise stated in these plans, work will not be allowed during hours of 
darkness. 
 
Traffic Control Signs, as shown in the Estimate of Quantities, are estimates. 
Contractor’s operation may require adjustments in quantities, either more or less. 
Payment will be for those signs actually ordered by the Engineer and used. 
 
Fixed location signing placed more than 4 calendar days prior to the start of 
construction will be covered or laid down until the time of construction. The covers 
must be approved by the Engineer prior to installation. The cost of materials, labor, 
and equipment necessary to complete this work will be incidental to other contract 
items. No separate payment will be made. 
 
TRAFFIC CONTROL SIGNS 
 
Sufficient traffic control devices have been included in these plans to sign two 
interstate mainline closures and one two lane highway lane closure.  
 
FLAGGING AND PILOT CAR OPERATIONS 
 
Operations will be conducted so that the traveling public will not have to wait longer 
than 15 minutes at the flagger station. 
 
It is required that the flaggers and pilot car operators be able to communicate with 
one another. If an emergency vehicle needs to pass through the project, the 
Contractor will be required to expedite traffic movement. Cost associated with this 
will be incidental to the contract unit price per hour for Flagging. 
 
 
 
 
 
 
 
 
 
 
 

TEMPORARY RAISED PAVEMENT MARKERS 
 
Temporary raised pavement markers will be used for marking edge lines, lane 
lines, and centerlines. Temporary raised pavement markers will be used on all new 
permanent surfacing sections of roadway and on existing surfacing where 
temporary marking locations are different than existing marking locations, unless 
noted or as directed by the Engineer. 
 
Temporary raised pavement markers will be attached to the roadway surface with 
a flexible non-permanent bituminous adhesive capable of being removed from the 
roadway surface or with an adhesive approved by the Engineer. 
 
Cost to furnish, install, replace if necessary, and remove the markers will be 
incidental to the contract unit price per foot for Temporary Raised Pavement 
Markers. 
 
WORK ZONE SPEED REDUCTION 
 
The Department is required to obtain a speed reduction resolution prior to the 
installation of any SPEED LIMIT (R2-1) signs shown on standard plate 634.63. To 
provide adequate time for the resolution to be enacted, the Contractor will inform 
the Engineer a minimum of 3 weeks prior to the scheduled installation of any work 
zone speed reduction signs on the project. The information provided by the 
Contractor will include the anticipated date of sign installation, the newly reduced 
speed limit, the location of the work zone, and the anticipated completion date of 
work requiring the speed reduction. 
 
TRUCK/TRAILER MOUNTED ATTENUATOR – I63E 
 
The Contractor will furnish truck or trailer mounted attenuator(s) to be used for the 
duration of the project. Truck or trailer mounted attenuators (TMAs) will meet the 
crashworthy requirements of NCHRP 350 or MASH Test Level 3. TMAs will be 
used and maintained in accordance with the manufacturers’ recommendations.   
 
The TMAs should be utilized on the project where workers and/or equipment are 
working next to the centerline of the roadway with live traffic in the adjacent lane, 
or as directed by the Engineer. The TMAs will be removed from the roadway at the 
end of each working day. The TMAs will remain the property of the Contractor at 
the end of the project. 
 
The TMAs will be paid for at the contract unit price per each for Truck/Trailer 
Mounted Attenuator. Payment will be full compensation for furnishing, maintaining, 
relocating and removing as many times as required by the Engineer and the 
Contractor’s operations. 
 
In the event a TMA is hit while in service, the manufacturer will assess the TMA 
and make a recommendation as to whether it can be repaired or needs to be 
replaced. The Department will reimburse the Contractor for repairs as documented 
by invoices or pay for another TMA to be deployed to the project as needed. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TRAFFIC CONTROL MOVABLE CONCRETE BARRIER – I65F 
 
52 traffic control movable concrete barrier shall be obtained from the Department 
of Transportation Kimball Maintenance Yard, located 1 mile north of Kimball on 
SD45 hauled, used on the project, and returned to the Kimball Maintenance Yard 
upon completion of the project. 
 
Traffic control movable concrete barriers shall be in place while girder repairs are 
occurring or when vehicles/equipment is required to be stationary on I90.  
 
Cost to pick up the traffic control movable concrete barrier from the Kimball 
Maintenance Yard, place barriers for traffic control, and return the traffic control 
movable barrier to the yard shall be paid for at the contract unit price for Traffic 
Control Movable Concrete Barrier. No additional payment will be made for 
shifting barriers between lane closures. 
 
TEMPORARY CONCRETE BARRIER END PROTECTION – I65F 
 
The Contractor shall furnish crash tested and approved end protection on 
movable concrete barrier installed on this project.  End protection shall be 
installed parallel to the roadway and a minimum of two traffic control movable 
concrete barrier shall be installed in line with and behind the end protection. The 
end protection shall be attached to the traffic control movable concrete barrier as 
specified by the manufacturer. 
 
Costs for furnishing, installing, maintaining, and removing the end protection will 
be paid for at the contract unit price per each for Temporary Concrete Barrier 
End Protection. The concrete Barrier End Protection shall meet the requirements 
of TL3 for NCHRP 350 or MASH.  
 
The Contractor will be required to have immediately available replacement parts 
for the end protection.  The Contractor will be expected to repair the end 
protection within 24 hours after impact or damage.  
 
A total of 2 Remove and Reset Temporary Concrete Barrier End Protection have 
been included in the plans. Additional Remove and Reset Temporary Concrete 
Barrier End Protection must be approved by the Engineer prior to payment.  
 
Cost for replacement modules shall be paid for at the contract unit price per each 
for Temporary Concrete Barrier End Protection Module Set or Repair Kit.  
 
LINEAR DELINEATION SYSTEM PANEL, BARRIER MOUNTED – I65F 
 
The white linear delineation system panels on the barrier used shall be replaced.   
The linear delineation system panel shall be 34 inches long and 6 inches in 
height and be constructed of aluminum formed into a shape to provide 
retroreflective properties across a wide range of angles. It shall be sheeted with 
ASTM D4956 Type XI sheeting. The panels shall be evenly spaced, with the top 
of the panel 4 inches below the top of the barrier. Installation shall be as per the 
manufacturer’s recommendation using stainless steel inserts and bolts. This will 
allow for easy removal for replacement of damaged panels or to replace with an 
alternate color. 
 
Two delineation panels have been included for each movable concrete barrier.  
 
Replacement of damaged linear delineation system panels shall be furnished 
and replaced by the Contractor. Cost associated with furnishing, installing, and 
maintaining the linear delineation system shall be included in the contract unit 
price per each for Linear Delineation System Panel, Barrier Mounted. 
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INCIDENTS 
 
An incident is an emergency road user occurrence, a natural disaster, or other 
unplanned event that affects or impedes the normal flow of traffic such as a crash, 
hazardous materials spill, or other event. 
 
The Contractor will set up a meeting prior to start of work to plan and coordinate 
responses to an incident. The Contractor will invite the Department of 
Transportation, the South Dakota Highway Patrol, the Lincoln County Sheriff and 
local emergency response entities to the meeting. 
 
Emergency vehicle access through the project will be considered and discussed 
at the meeting. 
 
The Contractor may be required to modify messages on portable changeable 
message signs or relocate portable changeable message signs, and to provide 
flaggers to direct or detour traffic. The Contractor should be prepared to relocate 
advance warning signs if determined to be necessary for a major traffic incident 
lasting more than two hours. Fixed location ground mounted signs may be 
covered, and additional portable signs provided. 
 
No additional payment will be made for the modification of portable changeable 
message sign messages or the relocation of portable changeable message signs. 
Cost for the relocation of an advance warning sign due to an incident will be 50% 
of the designated sign rate. Flaggers will be paid for at the contract unit price per 
hour for Flagging. 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

I65F - ITEMIZED LIST FOR TRAFFIC CONTROL SIGNS

EXPRESSWAY / INTERSTATE  

SIGN 

CODE
 SIGN DESCRIPTION NUMBER SIGN SIZE

 SQFT  

PER SIGN
SQFT

0.000001

R2-1 SPEED LIMIT 45 2 36'' x 48'' 12.0 24.0

R2-1 SPEED LIMIT 65 3 36'' x 48'' 12.0 36.0

R2-1 SPEED LIMIT 80 1 36'' x 48'' 12.0 12.0

R2-6aP FINES DOUBLE (plaque) 1 36'' x 24'' 6.0 6.0

W1-3 REVERSE TURN (L or R) 2 48'' x 48'' 16.0 32.0

W3-5 SPEED REDUCTION AHEAD (45 MPH) 1 48'' x 48'' 16.0 16.0

W3-5 SPEED REDUCTION AHEAD (65 MPH) 2 48'' x 48'' 16.0 32.0

W4-2 LEFT or RIGHT LANE ENDS (symbol) 2 48'' x 48'' 16.0 32.0

W20-1 ROAD WORK AHEAD 2 48'' x 48'' 16.0 32.0

W20-5 LEFT or RIGHT LANE CLOSED AHEAD 2 48'' x 48'' 16.0 32.0

W20-7 FLAGGER (symbol) 1 48'' x 48'' 16.0 16.0

G20-2 END ROAD WORK 1 48'' x 24'' 8.0 8.0 
0.000001

EXPRESSWAY / INTERSTATE                    

TRAFFIC CONTROL SIGNS SQFT
278.0

1

I63E - ITEMIZED LIST FOR TRAFFIC CONTROL SIGNS

CONVENTIONAL ROAD EXPRESSWAY / INTERSTATE  

SIGN 

CODE
 SIGN DESCRIPTION NUMBER SIGN SIZE

 SQFT  

PER SIGN
SQFT NUMBER SIGN SIZE

 SQFT  

PER SIGN
SQFT

0.000001 0.000001

R2-1 SPEED LIMIT 45 24'' x 30'' 5.0 2 36'' x 48'' 12.0 24.0

R2-1 SPEED LIMIT 65 24'' x 30'' 5.0 3 36'' x 48'' 12.0 36.0

R2-1 SPEED LIMIT 80 24'' x 30'' 5.0 1 36'' x 48'' 12.0 12.0

R2-6aP FINES DOUBLE (plaque) 24'' x 18'' 3.0 1 36'' x 24'' 6.0 6.0

W3-5 SPEED REDUCTION AHEAD (45 MPH) 48'' x 48'' 16.0 1 48'' x 48'' 16.0 16.0

W3-5 SPEED REDUCTION AHEAD (65 MPH) 48'' x 48'' 16.0 2 48'' x 48'' 16.0 32.0

W4-2 LEFT or RIGHT LANE ENDS (symbol) 48'' x 48'' 16.0 2 48'' x 48'' 16.0 32.0

W20-1 ROAD WORK AHEAD 4 48'' x 48'' 16.0 64.0 2 48'' x 48'' 16.0 32.0

W20-4 ONE LANE ROAD AHEAD 2 48'' x 48'' 16.0 32.0 48'' x 48'' 16.0

W20-5 LEFT or RIGHT LANE CLOSED AHEAD 48'' x 48'' 16.0 2 48'' x 48'' 16.0 32.0

W20-7 FLAGGER (symbol) 4 48'' x 48'' 16.0 64.0 48'' x 48'' 16.0

W21-5 SHOULDER WORK 2 48'' x 48'' 16.0 32.0 48'' x 48'' 16.0

G20-2 END ROAD WORK 4 36'' x 18'' 4.5 18.0 1 48'' x 24'' 8.0 8.0 
0.000001 0.000001

TRAFFIC CONTROL SIGNS TOTAL 440 SQFT
CONVENTIONAL ROAD                    

TRAFFIC CONTROL SIGNS SQFT
210.0

EXPRESSWAY / INTERSTATE                    

TRAFFIC CONTROL SIGNS SQFT
230.0

1 1
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ESTIMATE OF STRUCTURE QUANTITIES 
 

BID ITEM 
NUMBER 

ITEM QUANTITY UNIT REMARKS 

410E0250 
Heat Straighten Steel 
Member(s) 

Lump Sum LS  

410E0320 Bolted Girder Splice 2 Each  

410E0325 
Remove and Replace Bolt 
Assembly 

1 Each  

410E0354 
Remove and Replace Web 
and Flange 

1 Each  

410E0365 
Remove and Replace 
Transverse Stiffener 

6 Each  

410E0380 
Remove and Replace Steel 
Diaphragm 

1 Each  

410E0385 Repair Steel Diaphragm 1 Each  

410E0410 Stud Shear Connector 1 Each 
See Special 

Provision 

410E0508 Field Weld 1,157 In  

410E0512 Grind Weld 14 In  

410E0515 Drill Hole in Existing Steel 1 Each  

410E0520 
Surface Grinding of 
Structural Steel 

206 SqIn  

410E0550 
Jack Superstructure, Steel 
Girder Bridge 

Lump Sum LS  

410E3010 
Magnetic Particle Weld 
Inspection 

7,678 In  

410E3020 Ultrasonic Weld Inspection 161 In  

410E3030 
Magnetic Particle Weld 
Inspection, Impact Damage 
Repair 

6,816 SqIn  

412E0100 Bridge Repainting, Class I Lump Sum LS  

460E0070 
Class A45 Concrete, Bridge 
Repair 

1.2 CuYd  

460E0300 Breakout Structural Concrete 1.2 CuYd  

412E0500 Paint Residue Containment Lump Sum LS  

460E0650 Roadway Canopy Lump Sum LS  

480E5000 Galvanic Anode 2 Each  

491E0007 
Two Coat Bridge Deck 
Polymer Chip Seal 

2 SqYd  

491E0120 Bridge Deck Grinding 2 SqYd  

 
SPECIFICATIONS 
 
1. Design Specifications:  AASHTO Standard Specifications for Highway 

Bridges 17th Edition using Load Factor Design. 
 
2. Construction Specifications:  South Dakota Standard Specifications for 

Roads and Bridges, 2015 Edition and Required Provisions, Supplemental 
Specifications and Special Provisions as included in the Proposal.  

 
3. All Welding and Welding Inspection shall be in conformance with the 

AASHTO/AWS Bridge Welding Code D1.5M/D1.5:2015 unless otherwise 
noted in this plan set. 

 
 
 
 
 
 

PRE-CONSTRUCTION MEETING 
 
A pre-construction meeting is required prior to beginning the repair work. 
The purpose of the meeting is to review the plans and procedures 
because of the specialty work involved. At a minimum, a representative 
from the Contractor and all Subcontractors shall attend this meeting 
along with Department personnel from the Area Office and Bridge Office. 
The contractor must notify the Bridge Construction Engineer and the 
Area Office at least five days prior to the meeting. 
 
DETAILS AND DIMENSIONS OF EXISTING BRIDGE 
 
All details and dimensions of the existing bridge, contained in these 
plans, are based on the original construction plans and shop plans and 
are provided as information only. It is the Contractor’s responsibility to 
inspect and verify the actual field conditions and any necessary as-built 
dimensions affecting the satisfactory completion of the work required for 
this project. 
 
SHOP PLANS 
 
Shop plans shall be required as specified by Section 410.3A of the 
Construction Specifications. 
 
GENERAL CONSTRUCTION 
 
1. Welder certification shall be in accordance with Section 410.3D of 

the Construction Specifications. 
 

2. The new steel web plates, flange plates, and flange splice plates shall 
be ASTM A709 Gr. 36 T2. The new steel stiffener plates, and 
diaphragm plates shall be ASTM A709 Gr. 36.  

 
NOTICE – LEAD BASED PAINT 
 
Be advised that the paint on the steel surfaces of the existing structure is 
a paint containing lead. The Contractor should plan his/her operations 
accordingly and inform employees of the hazards of lead exposure. 
 
SCOPE OF BRIDGE WORK 
 
All work on this structure shall be accomplished under traffic with the 
traffic control as shown elsewhere in the plans. 
 
1. Remove and capture all loose concrete on the underside of the 

bridge deck adjacent to Girder G1 to prevent any pieces from falling 
into traffic during the repair process. This shall not be done directly 
over traffic. 

 
2. Identify and mark all yield lines, yielded zones, and surface nicks and 

gouges. 
 

3. Grind surface nicks and gouges. 
 
4. Clean and prepare area to be tested as specified by the Bridge 

Welding Code and these notes. 
 
5. Nondestructive test fillet welds, crack tips and potential crack tips at  

the locations indicated in the plans. 
 
 

6. Repair crack tips and weld flaws found by nondestructive testing 
prior to heat straightening. No heat straightening shall be performed 
until the nondestructive testing is complete and any necessary 
repairs are done for the member to be straightened. 

 
7. Heat straighten damaged girder G1 and G4 including bottom flanges, 

web, and transverse stiffeners. 
 
8. Perform nondestructive testing required after heat straightening and 

perform any repairs required. 
 

9. Remove and replace the plan specified damaged diaphragms. 
 
10. Remove and replace the plan specified damaged stiffeners. 

 
11. Install the temporary girder supports at the plan specified locations 

and remove and replace damaged web and flange sections of girder 
G1. 

 
12. Perform nondestructive testing required after repairs. 

 
13. Repair crack tips, and weld flaws found by nondestructive testing 

after repairs. 
 

14. Place prime coat on area to be spliced and install bolted splice. 
 

15. Perform Bridge Deck Grinding 
 

16. Install canopy and breakout and repair portion of the bridge deck. 
 

17. Clean the bridge deck surface with abrasive blasting 
 

18. Place the Two Coat Bridge Deck Polymer Chip Seal 
 
19. Prepare and paint work affected areas and new structural steel. 
 
FIELD WELDING PROCEDURES 
 
1. Approved Welding Procedure Specifications (WPS) will be required 

for this project, using the Shielded Metal Arc Welding (SMAW) 
process and an approved E7018 electrode from Table 4.1 of the 
Bridge Welding Code. The proposed WPSs for this project shall be 
submitted on Form O-2, from Annex O of the Bridge Welding Code, 
to the Bridge Construction Engineer for approval at least 2 weeks 
prior to construction. 
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FIELD WELDING PROCEDURES (CONTINUED) 
 
2. Preparation of the base metal prior to welding shall be in accordance with 

Clause 3 of the Bridge Welding Code. Existing paint shall be removed a 
distance of 2 inches from each side of the weld. 

 
3. Preheat will be required. Preheat and interpass temperature requirements 

shall be in accordance with Clause 4.2 of the Bridge Welding Code. The 
minimum pre-heat and interpass temperature shall be 320 degrees F for 
welds to the 11/16” girder flanges and 300 degrees F for welds to the 
5/16” girder web as determined from Annex G of the Bridge Welding 
Code for high restraint conditions. Temperature indicating crayons shall 
be the minimum acceptable method for monitoring preheat and interpass 
temperatures. 

 
4. SMAW electrode atmospheric exposure requirements shall comply with 

Clause 4.5 of the Bridge Welding Code. Electrodes shall be purchased in 
hermetically sealed containers. If the container shows evidence of 
damage, the electrodes shall be dried in a drying oven for at least one 
hour at temperatures between 700 and 800 degrees F before they are 
used. Immediately after opening a hermetically sealed container or 
removal of the electrodes from a drying oven, electrodes shall be stored 
in ovens at a temperature of at least 250 degrees F. Electrodes exposed 
to the atmosphere upon removal from drying or storage ovens or 
hermetically sealed containers shall be used within four hours maximum 
or redried at 450 to 550 degrees F for two hours minimum. Electrodes 
exposed to the atmosphere for periods less than four hours may be 
returned to a storage oven and maintained at a minimum of 250 degrees 
F for a minimum of four hours before reissue. Electrodes shall be redried 
no more than one time. Electrodes which have been wet shall not be 
used. 

 
5. All welds shall be cleaned in accordance with Clause 3.11 of the Bridge 

Welding Code. Completed welds and adjacent areas shall be cleaned of 
all weld splatter, slag, smoke and heat affected paint. No intermittent or 
“stitch” welds will be allowed. 

 
6. E7018 electrodes shall be used for tack welds. The size of tack welds 

shall not be greater than 5/16”. Tack welds shall be positioned so they will 
be incorporated into, and re-melted by, the final weld. Tack welds shall be 
thoroughly cleaned prior to any weld placement. 

 
7. Groove joint fit-up tolerances shall be +1/16”, -1/8” for root opening and 

+10ᴼ, -5ᴼ for the bevel angle for Joint Designation B-U2 as per Clause 
3.3.4 of the Bridge Welding Code. The removal dimensions of the 
damaged web material and the dimensions of the new web plates shall be 
closely controlled to achieve the specified fit-up tolerances. All groove 
welds shall be ground to a flush contour. Grinding shall be longitudinal. 
Transverse grinding will not be allowed. 
 

WELD INSPECTION AND NONDESTRUCTIVE TESTING (NDT) 
 
1. The Contractor shall be responsible for retaining a qualified Testing Agency 

to perform Visual, Magnetic Particle (MT), and Ultrasonic (UT) inspection 
of existing and new welds and to locate existing and potential crack tips. 
Inspectors performing Visual, MT, and UT inspection and determining 
crack tip locations shall be certified in accordance with Section 410.3 D of 
the Construction Specifications. The Contractor shall submit the Testing 
Agency to the Department at the Preconstruction meeting for approval by 
the Bridge Construction Engineer. 

 
 

2. All Nondestructive Testing (NDT), required cleaning, preparation, and 
inspection shall be done in accordance with Clause 6 of the Bridge 
Welding Code. Existing paint shall be removed from the steel surfaces 
that require NDT. Power tools used for cleaning shall be in accordance 
with SSPC-3. The MT inspection shall be performed by the yoke 
method using half-wave rectified direct or alternating current. MT 
inspection results shall be reported on Form O-7 of Annex O and UT 
results shall be reported on Form F-4 of Annex F of the Bridge Welding 
Code. 

 
3. The Contractor shall identify and mark all yield zones, yield lines, and 

associated damage and provide this information to the Engineer prior 
to the initiation of heat straightening and testing by either visual 
inspection or measurements.  

 
4. Testing for defects and crack tips shall be made prior to any heat 

straightening. Repair options for the defects and crack tips shall be 
determined by the Bridge Construction Engineer—see notes on 
Repairs for NDT Determined Flaws. Repairs shall be made prior to 
any heat straightening. 

 
5. As a minimum, the existing fillet welds shall be inspected as noted 

below. Defects shall be clearly marked on the girder in accordance 
with the Bridge Welding Code and a written record of the defects shall 
be given to the Engineer for transmittal to the Bridge Construction 
Engineer. Any suspected cracks shall be verified by magnetic particle 
inspection with the crack tips located. Crack tip locations shall be 
clearly marked on the girder and a written record of the crack tip 
location shall be given to the Engineer for transmittal to the Bridge 
Construction Engineer. Notify the Bridge Construction Engineer if any 
cracks or crack tips are located in the girder flange. 

 
Girder 1: 
 
a. Visually Inspect 100% of the existing fillet welds in the deformed 

and damaged area. The deformed length is estimated to be 35 
feet.  

 
b. MT test the top and bottom flange to web weld, on both sides of 

the web, a minimum of 12” beyond any yielded girder zones for 
an estimated 1,680 inches.  

 
c. MT test both sides of the stiffener to web weld and both sides top 

and bottom of the stiffener to flange welds at the diaphragms to 
be removed and replaced. This includes the diaphragm stiffeners 
on each end of the diaphragm and the outside transverse stiffener 
for and estimated 384  inches. 

 
d. On the transverse stiffeners to be heat straightened or have welds 

removed and replaced, MT test the stiffener welds to web top, 
bottom, and both sides of the stiffener for an estimated 288 
inches. 

 
e. In the area of web and flange replacement, MT test an area 

extending 6” on all sides of the removal area on each face for an 
estimated 3,408 square inches.  
 
 
 
 
 

 

Girder 4: 
 
a. Visually Inspect 100% of the existing fillet welds in the deformed 

and damaged area. The deformed length is estimated to be 18 
feet.  

 
b. MT test the top and bottom flange to web weld, on both sides of 

the web, a minimum of 12” beyond any yielded girder zones for 
an estimated 864 inches.  
 

6. The above listed quantities and areas are provided as an estimate 
based on field documentation of the damage. If any other areas are 
identified as having potential flaws or require heat straightened these 
areas shall be tested as directed by the Engineer.  

 
7. After heat straightening, the areas listed above shall be retested to 

ensure no additional cracks have developed. The estimated weld 
length and area for re-testing is 3,216 inches and 3,408 square inches. 

 
8. New fillet welds of primary members (between web and flange) shall 

be 100% visually inspected and 100% magnetic particle inspected. 
Based on the results of the magnetic particle and visual inspection, 
the Bridge Construction Engineer will determine the acceptability of 
the completed fillet welds and any recommended repairs. Rejected 
defects in new welds shall be repaired in accordance with the Bridge 
Welding Code. Repaired welds shall be re-inspected after all repairs 
are complete. The estimated length for MT inspection is 424 inches. 

 
9. All other new fillet welds shall be 100% visually inspected and 20% 

magnetic particle inspected. Based on the results of the magnetic 
particle and visual inspection, the Bridge Construction Engineer will 
determine the acceptability of the completed fillet welds and any 
recommended repairs. Rejected defects in new welds shall be 
repaired in accordance with the Bridge Welding Code. Repaired welds 
shall be re-inspected after all repairs are complete. The estimated 
length for MT inspection is 199 inches. 

 
10. New groove welds shall be 100% visually inspected and 100% 

ultrasonically tested. Based on the results of the ultrasonic and visual 
inspection, the Bridge Construction Engineer will determine the 
acceptability of the completed groove welds and any recommended 
repairs. Rejected defects in new welds shall be repaired in accordance 
with the Bridge Welding Code. Repaired welds shall be re-inspected 
after all repairs are complete. The estimated length for UT inspection 
is 161 inches. 
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WELD INSPECTION AND NONDESTRUCTIVE TESTING (NDT) 
(CONTINUED) 

 
11. The plans listed quantity for nondestructive testing inspection is only an 

estimate. Magnetic Particle Weld Inspection and Ultrasonic Weld 
Inspection will be measured to the nearest inch. Magnetic Particle Weld 
Inspection, Impact Damage Repair will be measured to the nearest inch 
and area computed to the nearest square inch. Measurement shall be 
approved by the Bridge Construction Engineer.  

 
12. All costs including labor, equipment, cleaning, and any incidentals 

necessary to perform the visual inspection, magnetic particle inspection 
and crack tip location shall be incidental to the contract unit price per inch 
for Magnetic Particle Weld Inspection. 
  

13. All costs including labor, cleaning, paint removal, equipment, and any 
incidentals necessary to perform the visual inspection, magnetic particle 
inspection and crack tip location in the areas to be removed and replaced 
shall be incidental to the contract unit price per square inch for Magnetic 
Particle Weld Inspection, Impact Damage Repair. 
 

14. All costs to remove the paint and clean all fillet welds to be nondestructive 
tested and remove the paint and clean all visible or potential crack tip 
locations shall be incidental to the contract unit price per inch for Magnetic 
Particle Weld Inspection or contract unit price per square inch for Magnetic 
Particle Weld Inspection, Impact Damage Repair.  

 
15. All costs including labor, cleaning, equipment, and any incidentals 

necessary to perform the visual inspection and ultrasonic inspection of 
groove welds shall be incidental to the contract unit price per inch for 
Ultrasonic Weld Inspection.  

 
REPAIRS FOR NDT DETERMINED FLAWS 
 
1. Repair options for weld defects and crack tips shall be determined by the 

Bridge Construction Engineer. Two potential repair options are:  
 

a. Drill 1” diameter hole in all crack tips. 
 

b. Repair fillet weld defects by removing the weld with the air carbon arc 
process and then grinding flush. Grinding shall be in the longitudinal 
direction. Transverse grinding will not be allowed. The repair shall 
then be re-welded in accordance with the Bridge Welding Code. 

 
2. All labor, equipment, materials and incidentals necessary to drill holes in 

the web shall be incidental to the contract unit price per each for Drill Hole 
in Existing Steel. 

 
3. All labor, equipment, materials and incidentals necessary including air 

carbon arc removal and grinding of welds shall be incidental to the 
contract unit price per inch for Grind Weld. 

 
4. All labor, equipment, materials and incidentals necessary to re-weld the 

repair shall be incidental to the contract unit price per inch for Field Weld. 
 
5. Other repair options shall be at the discretion of the Bridge Construction 

Engineer. 
 
 
 
 
 

HEAT STRAIGHTENING 
 
1. This Contract includes heat straightening of steel girders, including 

bottom flange, web, transverse stiffeners and diaphragms. Heat 
straightening is considered specialty work and only the following 
contractors are allowed to do this work. Contact:  

 
 Judd Holt 
 International Straightening Incorporated 
 901 E. Bristol Drive  
 Bismarck, ND 58501 
 Telephone: (701) 223-5972 or (701) 751-1683 
 Fax: (701) 751-1683 
 E-mail: isisteel@gmail.com 
 Website: www.steelstraightening.com 
  
 Darryl Thomas  
 Flame On, Inc. 
 12632 Wagner Road 
 Monroe, WA 98272 
 Telephone: (425) 397-7039 
 Fax: (425) 397-7002 
 Cellular: (425) 501-9855 
 E-mail: d.thomas@flameon.com 
 Website: www.flameoninc.com 
 
2. Heat Straightening requires nondestructive testing of both new and 

existing welds. The Contractor shall use a qualified testing agency 
subject to the approval by the Bridge Construction Engineer. The 
Contractor shall submit the testing agency to the Area Office for 
approval of the Bridge Construction Engineer. See Weld Inspection 
& Nondestructive Testing notes elsewhere in these plans.  

 
3. The equipment used for heat straightening shall be an oxygen-fuel 

combination. The fuel shall be propane or acetylene. The application 
of heat shall be by single or multiple orifice tips only. The size of the 
tip shall be proportional to the thickness of the heated material. As a 
guide, the following table shows the recommended tip sizes. No 
cutting torch heads are permitted.   

 

Steel Thickness (in) Orifice Type Size 

< 1/4  Single 3 

   3/8   Single 4 

   1/2   Single 5 

   5/8  Single 7 

   3/4  Single 8 

     1 Single 

Rosebud 

8 

3 

     2 Single 

Rosebud 

8 

4 

     3 Rosebud 5 

>  4  Rosebud 5 

 
 
 
 
 

4. The temperature of all steel during heat straightening shall not 

exceed 1,200° F. The Contractor shall use one or more of the 

following methods for verifying temperatures during heat 

straightening. 

 

a. Temperature sensitive crayons 

b. Pyrometer 

c. Infrared non-contact thermometer 

 

5. Material should be heated in a single pass and shall be allowed to air 

cool to below 250°F prior to re-heating.  

 

6. Hot Mechanical Straightening and Hot Working will NOT be allowed. 

 
7. Jacks used to aide heat straightening shall be placed so that forces 

are relieved as straightening occurs during cooling. Jacking shall be 

limited so that the maximum bending moment in the heated zone is 

less than 50% of the plastic moment capacity of the member or 50% 

of yield for local forces. The yield of the material is 36 ksi. 

 

8. The final dimensions of heat straightened structural members shall 

conform to the following tolerances:  

  
d = original depth of web 

bf = original width of flange 

X = final displacement of web ≤ maximum of d/100 or ¼” 

Y = final displacement of edge of flange ≤ ¼ “  

W = maximum final local deformation in web ≤ ¼” 

S = sweep of flange from original edge of flange ≤ ½“ over 20 ft 
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HEAT STRAIGHTENING (CONTINUED) 
 

9. All labor, materials, equipment, and any incidentals necessary to perform 

the required heat straightening shall be incidental to the contract lump 

sum price for Heat Straighten Steel Member(s). 

JACKING SUPERSTRUCTURE 
 
1. Vertical Jacks shall be used to support the girder on both sides of splice 

No. 2 at the plan specified locations, until the web and flange replacement 
is complete. The jacking points and loads shall be as shown in plans. 

 
2. The vertical jacks shall have a lock nut for mechanical load holding with 

hydraulic pressure released. 
 
3. The jacks shall include calibrated gauges, which indicate jack load.  
 
4. Each jack shall have a bearing plate at both ends of sufficient area and 

thickness to limit the bearing stress on the loaded areas of concrete to not 
more than 1,600 psi, asphalt to not more than 2,000 psf and to limit the 
bearing stress on the loaded area of steel to not more than 20,000 psi. 

 
5. Caution shall be exercised when transferring the girder reactions to and 

from the jacks to ensure that no damage to any of the existing structural 
components will occur due to the jacking procedure. Any damage to any of 
the structural components of the bridge caused by the jacking procedure 
will be repaired as approved by the Engineer at no cost to the Department. 

 
6. The Contractor shall be required to submit a detailed jacking plan, 

approved and stamped by a Professional Engineer registered with the 
State of South Dakota. The jacking procedure shall be submitted 30 days 
prior to the start of work for the approval by the Office of Bridge Design. 
Included in this procedure will be the type, number, positioning, temporary 
supports, size, and method of synchronization between multiple jacks. 

 
6. All costs for materials, labor, equipment and incidentals necessary to 

perform the vertical jacking as shown by these plans shall be included in 
the contract lump sum price for Jack Superstructure, Steel Girder Bridge. 
 

REMOVE AND REPLACE WEB AND FLANGE SECTIONS  
 
1. Cut and remove the portions of the web, flange, and weld as shown on the 

plans by the air carbon arc process or plasma cutting. Weld removal shall 
be air carbon arc gouging. All cut edges shall be ground smooth to their 
final size in preparation for welding. Grinding shall be longitudinal. 
Transverse grinding will not be allowed. The removed portions of the web 
and flange shall be disposed of by the Contractor. 

 
2. The web sections shall be replaced and welded as shown in the plan 

details. 
 
3. Holes in existing flange and in splice plates on the existing side of the splice 

shall be drilled with the entire bolted splice, flange section, and web section 
held securely in place by use of clamps or other devices; no tack welds will 
be allowed to hold splice plates. New holes shall be a maximum 1/16” larger 
than the diameter of the bolt. It will be permitted to use one of the splice 
plates (either the top or bottom) as a template.  

 
4. During the removal and replacement procedure, additional nondestructive 

testing may be required. See notes regarding Weld Inspection & 
Nondestructive Testing (NDT). 

5. All labor, equipment, materials, welding, and any incidentals 
necessary to remove and replace the damaged portions of the web 
and flange shall be incidental to the contract unit price per each for 
Remove and Replace Web and Flange. 

 
REPAIR STEEL DIAPHRAGM  
 
1. A portion of the existing diaphragm shown in the plans shall be 

removed prior to heat straightening and nondestructive testing. 
Removed diaphragm portion shall not be reused and shall be 
disposed of by the Contractor. After all heat straightening is complete, 
the diaphragm will be repaired. 

 
2. Cutting of the existing diaphragm shall be accomplished using the air 

carbon arc process or plasma cutting. Weld removal shall be air 
carbon arc gouging. 

 
3. Extreme care shall be exercised during the weld removal and cutting 

process so that no damage to the surrounding metal occurs. Any 
damage to the surrounding metal caused by the weld removal and/or 
cutting process shall be repaired by the Contractor to the satisfaction 
of the Engineer at no cost. 

 
4. During the repair procedure, additional nondestructive testing may 

be required. See notes regarding Weld Inspection & Nondestructive 
Testing (NDT). 

 
5. Grind all surfaces cut with air carbon arc process to remove high 

carbon deposits, provide a smooth finish, and radius all edges to 
accept paint. 

 
6. All costs including equipment, material and labor to remove a portion 

of the steel diaphragm and to repair the steel diaphragm shall be 
incidental to the contract unit price per each for Repair Steel 
Diaphragm. 

 
REMOVE AND REPLACE DIAPHRAGMS 
 
1. The existing diaphragm and diaphragm stiffeners shown in the plans 

shall be removed prior to heat straightening and nondestructive 
testing. Removed diaphragm portion shall not be reused and shall be 
disposed of by the Contractor.  

 
2. Cutting of the existing diaphragm and diaphragm stiffener shall be 

accomplished using the air carbon arc process or plasma cutting. 
Weld removal shall be by air carbon arc gouging. 

 
3. The diaphragm and diaphragm stiffener shall be replaced and welded 

as shown in the plans, after the web repairs and heat straightening are 
complete.  

 
4. During the removal and replacement procedure, additional 

nondestructive testing may be required. See notes regarding Weld 
Inspection & Nondestructive Testing (NDT). 

 
5. All labor, materials, and equipment necessary to remove and replace 

the diaphragms and diaphragm stiffeners as shown on the Plans will 
be incidental to the contract unit price per each for Remove and 
Replace Steel Diaphragm. 
 
 
 

REMOVE AND REPLACE DAMAGED WELDS  
 
1. The damaged welds shown in the plans shall be replaced by grinding 

damaged weld and re-welding. Grinding shall be in the longitudinal 
direction. Transverse grinding will not be allowed. Re-welding shall in 
accordance with the Bridge Welding Code. 

 
2. All repaired welds shall be checked by non-destructive (MT) testing, 

see Weld Inspection & Nondestructive Testing (NDT) notes. Repair 
options for the defects found by the non-destructive testing shall be 
determined by the Bridge Construction Engineer. 

 
3. All costs associated with grinding the damaged welds including all 

materials, equipment and labor shall be incidental to the contract unit 
price per inch for Grind Weld.  

 
4. All costs associated with re-welding the transverse stiffener welds 

including all materials, equipment and labor shall be incidental to the 
contract unit price per inch for Field Weld.  

 
REMOVAL OF SURFACE NICKS AND GOUGES  
 
1. Grind the bottom flange of girder G1 as directed by the Engineer, to 

remove all sharp edges from surface nicks and gouges created by 

vehicle impact. The amount of material removed shall be kept at the 

absolute minimum necessary to remove the sharp edges and to 

minimize the section reduction of the existing structural members. 

Grinding shall be longitudinal. Transverse grinding will not be 

allowed. The grinding shall be done prior to heat straightening the 

girder.  

  
2. All surface nicks and gouges shall be checked by non-destructive 

MT testing after grinding; see Weld Inspection & Nondestructive 

Testing (NDT) note. Repair options for the defects found by the 

nondestructive testing shall be determined by the Bridge 

Construction Engineer.   

 

3. The quantity provided for Surface Grinding of Structural Steel is an 

estimate. The payment quantity will be per square inch as 

determined by the Engineer. This item may not be encountered and 

could be removed from the plans. 

 

4. All costs associated with removing sharp edges from surface nicks 

and gouges including all materials, equipment and labor shall be 

incidental to the contract unit price per square inch for Surface 

Grinding of Structural Steel. 
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FIELD BOLTED GIRDER SPLICES 
 
1. The new flange section shall be bolted to the existing flanges according to 

the details in the plans. Bolts to be used shall be 7/8” diameter ASTM 
F3125 Grade A325. Each bolt shall be supplied with a hardened heavy hex 
nut, 1 hardened washer and 1 direct tension indicator. Follow the High 
Strength Bolt requirements shown In Section 410 of the Construction 
Specifications. 

 
2. Shim plates shall conform to ASTM A709, Grade 36, except material less 

than 1/4” in thickness may be ASTM A570, Grade D. 
 
3. High strength bolts, nuts, washers and direct tension indicators shall be 

stored in such a manner that they will be kept clean and free from any rust 
or foreign material. Direct tension indicators shall be installed under the bolt 
head and the nut shall be the turned element. 

 
4. Any misalignments of the existing flanges at the splice locations will 

require shim plates between the flanges and the splice plates. The 
quantity, size, and location of shim plates shall be such that complete 
contact between the flanges and splice plates occurs to minimize any 
warpage that may result from bolt tightening. The thickness of the shim 
plates shall be maximized such that a minimum number of shim plates 
are required. Details for the shim plates shall be included in the shop 
plans. 

 
5. Contact surfaces of the bolted connections shall be clean and free from all 

oil, paint with exception of a primer in accordance with 411.3 B.3 of the 
Construction Specification, lacquer, and other coatings. Commercial blast 
cleaning of the steel-to-steel contact areas shall be done to SSPC SP 6 
finish. 

 
6. The Contractor shall have the following options for drilling holes in splice 

plates, flanges and shims: 
 

Shop drill the splice plate for each flange splice with undersize holes of 
3/16” less than nominal bolt diameters and use as templates for field drilling 
through the flange and remaining splice and shim plates. Field drilling shall 
be done with all splice components securely held in the proper position. 
The contractor may elect to use a single field drilling operation in which 
case holes shall be drilled to a maximum of 1/16” larger than the bolt’s 
nominal diameter. As an alternate, the contractor may elect to first subdrill 
and then subsequently ream the assembled splice connection to a final 
maximum diameter of 1/16” larger than the nominal bolt diameter. 
Regardless of the contractor’s preferred field drilling procedure, the splice 
shall be disassembled and all burrs and cuttings removed prior to assemble 
of the splice. 

 
7. Bolts in flanges shall be placed with heads down. 
 
 
 
 
 
 
 
 
 
 
 

8. The splice bolts shall be tightened in a pattern that starts at the center 
of the splice and progresses outward in all directions. A suggested 
bolting sequence is shown below. 

 

 
 
 
9. Bolted girder splices will be measured by each assembly furnished 

and accepted complete in place. The combination of shims, and flange 
splice at the same location on a girder constitutes a splice. Bolted 
girder splices measured as provided above, will be paid for at the 
contract price per each for Bolted Girder Splice. Such payment shall 
be full compensation for all material, labor, equipment, tools and 
incidentals necessary to satisfactorily complete this work. 
 

CONCRETE BREAKOUT 

 

1. The existing deck shall be broken out to the limits shown on the 

plans. Breakout limits shall be defined with a 3/4” deep sawcut 

(unless specified otherwise in these plans), where practical, as 

approved by the Engineer. All existing reinforcing steel that will be 

exposed is scheduled for reuse and shall be cleaned and 

straightened to the satisfaction of the Engineer. Care shall be taken 

not to damage the reinforcing steel during concrete breakout. Any 

reinforcing steel that is damaged during concrete breakout shall be 

replaced or repaired, as approved by the Engineer, by the Contractor 

at no cost to the Department. 

 

2. No more than 3’ of the existing deck, measured in the longitudinal 

direction of the bridge, shall be broken out at one time. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3. Extreme care shall be used during concrete breakout to prevent 

nicks, gouges, scratches, or damage to existing structural steel 

components to be reused. Prior to deck removal, the limits of the 

girder top flanges shall be marked on top of the bridge deck. The 

Contractor shall not be allowed to use any impact type breakout 

equipment larger than power driven hand tools for slab removal 

within six inches of the actual limits of the top flange. At no time shall 

the use of any breakout method that will nick, gouge, or scratch the 

flange, or any other structural steel component to be reused, be 

allowed. If any nicks, gouges, scratches, or other damage occurs, 

the Office of Bridge Design shall be immediately notified. All damage 

shall be repaired by the Contractor as recommended by the Office of 

Bridge Design. All costs involved in repairing any damage, including 

any non-destructive testing that may be required, shall be at the 

expense of the Contractor. Any shear connectors damaged due to 

the Contractor’s operation shall be repaired by the Contractor at no 

cost to the Department. Any shear connectors which have failed in 

service shall be replaced with 7/8” diameter x 4” end welded stud 

shear connectors for all girders and will be paid for at the contract 

unit price per each for Stud Shear Connector. 

 

4. All broken out concrete, discarded reinforcing bars and expansion 

devices shall be disposed of by the Contractor. Any disposal of 

discarded material shall be in accordance with the Environmental 

Commitments.  

 
5. The contract unit price per cubic yard for Breakout Structural 

Concrete shall include breaking out concrete, cleaning and 
straightening existing reinforcing steel, and disposal of all broken out 
material. All broken out concrete and other discarded material shall 
become the property of the Contractor and shall be disposed of on a 
site obtained by the Contractor and approved by the Engineer. See 
the Environmental Commitment notes.  

 
BRIDGE DECK GRINDING 
 
1. Perform Bridge Deck Grinding in accordance with Section 491 of the 

Construction Specifications. 
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ROADWAY CANOPY  

 

1. The Contractor shall construct a rigid canopy above the interstate under 

the structure. The canopy is intended to capture smaller debris and not 

act as safety net for falling deck sections. As such, no traffic shall be 

allowed under an area of active deck removal even with the canopy in 

place. The exception is traffic will be allowed under the canopy if the only 

removal occurring is using hand tools and chipping hammers. The canopy 

is an added safeguard and does not relieve the Contractor of any 

responsibility for the safety of the public. The canopy shall meet the 

following minimum requirements. 

 

a. The entire system shall be above the bottom of the girders. 

 

b. Attachments shall not be made to the girders using welding. 

 

c. The canopy shall be of a design and material which can adequately 

capture and contain falling debris as selected by the Contractor and 

approved by the Engineer. 

 

d. The canopy shall cover the affected work area. 

 

e. The erection of the canopy shall be completed in a manner which will 

cause the least inconvenience to the traveling public. 

 

2. The Contractor shall submit a detailed Demolition Plan, 30 days prior to 

any bridge deck removal. This Demolition Plan shall include all canopy 

details, bridge deck breakout details, a sequence of traffic control, and a 

sequence of bridge deck removal. 

 

3. The Roadway Canopy shall be paid for at the contract lump sum price of 

Roadway Canopy. This payment shall include all construction, 

maintenance, and removal of the Roadway Canopy. 

GALVANIC ANODE 

1. The Contractor shall furnish and place galvanic anodes in the concrete 
repair areas specified in this plan set. 

 
2. The galvanic anodes shall be supplied as one of the following: 
 

a. Galvashield XP2  
Vector Corrosion Technologies 
65114 140th Ave.  
Wabasha, MN 55981 
Phone: (507) 259-2481 
Website: www.vector-corrosion.com 

 
b. Sentinel Silver 

Euclid Chemical Company 
19218 Redwood Road 
Cleveland, OH 44110 
Phone: (800) 321-7628 
Website: www.euclidchemical.com 

 
 
 
 
 
 

c. Sika FerroGard 670 
Sika Corporation US 
201 Polito Avenue 
Lyndhurst, NJ 07071 
Phone: (800) 933-7452 
Website: http://usa.sika.com 

 
3. The anodes shall be placed in accordance with manufacturer’s 

recommendations and as approved by the Engineer. The anodes 
have not been shown on the drawings. The Contractor shall provide 
shop drawings of the galvanic anode installation including locations of 
the individual anodes to the Office of Bridge Design. 

 
4. The anodes shall be placed with a minimum ¾” cover and shall be set 

in embedding mortar per the manufacturer’s recommendations. The 
anodes shall be fully encased in the concrete repair material. Where 
adequate cover does not exist, a concrete pocket shall be chipped out 
behind the anode to provide sufficient cover. The Contractor may need 
to chip around the reinforcing bar locally at the anode installation to 
make the electrical connection. The reinforcing steel at the connection 
location shall be cleaned per the manufacturer’s recommendations to 
provide sufficient electrical connection and mechanical bond. 

 
5. The electrical continuity of the electrical connections and reinforcing 

steel shall be confirmed per the manufacturer’s recommendations.  
 
6. The Contractor shall provide manufacturer’s product literature and 

installation instructions to the Engineer 10 days prior to installation. 
 
7. All costs associated with placing anodes including labor, equipment, 

materials and incidentals shall be included in the contract unit price 
per each for Galvanic Anode. 

 
CLASS A45 CONCRETE, BRIDGE REPAIR 
  
The type of cement, concrete strength requirements, aggregate 
requirements, slump and air requirements for the contract item Class A45 
Concrete, Bridge Repair shall conform to the requirements of Section 460 
of the Construction Specifications for A45 concrete used in bridge decks.  
 
STUD SHEAR CONNECTOR 
 
1. Prior to welding of the studs to the existing girders, the top surfaces of 

the existing girders that are to have studs welded on shall be clean of 
dirt, rust and any other foreign matter. 

 
2. The shear connectors that will be attached to the existing girders shall 

be 7/8” diameter x 4 inches long and shall conform to ASTM A108, 
Grade 1015, 1018, or 1020. The connector shall meet the following 
minimum mechanical property requirements for type B studs:  
 
Tensile Strength  60ksi 
Yield Strength   50ksi 
Elongation    20%  
Reduction of area  50%   

 
3. The shear connectors shall be installed in accordance with the Special 

Provision for Shear Connector Field Installation (Per Each). 
 
 
 
 

AIR CARBON ARC CUTTING AND GOUGING 
  
1. All removal of diaphragms and welds called for by the plans shall be 

accomplished using the air carbon arc process unless noted 

otherwise. Plasma cutting will also be allowed. If the contractor plans 

to use plasma cutting, the Bridge Construction Engineer shall be 

notified and will provide the Contractor with additional requirements 

for this cutting method. 

  
2. Before any air carbon arc cutting or gouging begins, lay out all cut 

lines on the steel surfaces using a marker that will be visible during 

the cutting process. 

 
3. When grinding to a specified shape or dimension is required after air 

carbon arc cutting, lay out the shape on the steel surface with a 

visible marker and grind to the layout line. Air carbon arc gouging 

shall be done using DC, electrode positive. 

 

4. Extreme care shall be exercised during the cutting or gouging 

process so that absolutely no damage (such as nicks, gouges, 

splattering) to the surrounding metal occurs. Any damage caused by 

the air carbon arc process shall be repaired by the Contractor to the 

satisfaction of the Engineer at no cost to the Department.  

  
5. Grind all surfaces cut or gouged with the air carbon arc process to 

remove high carbon deposits, provide a smooth finish, and prepare 

metal for welding and/or to accept paint. 

 
TWO COAT BRIDGE DECK POLYMER CHIP SEAL 
 
1. Edges of the Two Coat Bridge Deck Polymer Chip Seal area to be 

removed and replaced will be saw cut to ensure a clean edge. The 

removal of the polymer chip seal will be included in the contract unit 

price per Cubic Yard of Breakout Structural Concrete. 

PAINT RESIDUE REMOVAL AND CONTAINMENT   
 
1. Paint removal on the existing bridge shall be in accordance with 

Section 412 of the Construction Specifications, except as modified 

by these notes.  

  
2. The Contractor shall plan his operation to prevent releases of lead-

containing material and other particulate matter into the surrounding 

air, water, and onto the ground, slope protection, and pavement. The 

Contractor shall be responsible for any corrective actions should a 

spill occur.  
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PAINT RESIDUE REMOVAL AND CONTAINMENT (CONTINUED)   
 
3. Collect all visible paint particles and blasting residue containing paint at 

the end of each workday from the work area. Inspect outside the 

containment and collect any paint particles or blasting residue that 

escaped the work area. Collect waste material by manual means, 

vacuum, or another method approved by the Engineer. Do not use air 

pressure or streaming water to assist in the waste collection process that 

could disperse the waste material.  

 

4. In the event of a spill or inadvertent release, the Contractor shall 

immediately stop work, notify the Engineer, and report the release to the 

South Dakota Department of Environmental and Natural Resources 

(DENR). The Contractor shall be responsible for completing a spill 

reporting form and for all costs associated with appropriate corrective 

actions.  

To report a release or spill, call DENR at (605) 773-3296 during 
regular office hours (8 a.m. to 5 p.m., Central Time). To report the 
release after hours, on weekends or holidays, call State Radio 
Communication at (605) 773-3231. Reporting the release to DENT 
does not meet any obligation for reporting to other state, local, or 
federal agencies. Therefore, the Contractor must also contact local 
authorities to determine the local reporting requirements for releases. 
DENR recommends that spills also be reported to the National 
Response Center at (800) 424-8802.  

 
BRIDGE REPAINTING, CLASS I  
 
1. All work affected areas and all new structural steel shall be painted in 

accordance with Section 412 of the Construction Specifications. 

 

2. The intent at the heat straightened & repaired areas is to paint the entire 

girder surface for a distance of 6” outside of the outer edges of the heat 

straightening. The finished girder shall have a uniform paint appearance 

as approved by the Engineer. For informational purposes, the 

approximate total area under this item of repair is 641 square feet. The 

actual work affected area will only be known after all the nondestructive 

testing and heat straightening is complete. 
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Heat Straighten Stiffener

NOTES:

Replace Stiffener

East Bound Lanes

LC
LC

Splice
Existing Field

LC

Splice
Existing Field

LC

Splice
Existing Field

LC

Splice
Existing Field

East Bound Lanes

LC

LC

Bent No. 2

@

Bearing

LC

Bent No. 2

@

Bearing
LC

Bent No. 3

@

Bearing

LC

Bent No. 3

@

Bearing

See Detail "Y"

Temporary Jacking & Girder Support

8' - 10"

25 kip load

See Detail "Y"

70'-0"

18'-0"17'-0"17'-0"18'-0"

8'-6" (Typ.)

26'-6"

16'-3"

70'-0"

18'-0" 17'-0" 17'-0" 18'-0"

26'-6"

16'-3"

8' - 10"

LC

Splice

LC

Splice

1'-0"

1'-0"

9 20

LJB JLM KHC

C

C

(See Section D - D)25 kip load

FOR

LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm

LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm

LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm

LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm
LC

Stiffener

&

Diaphragm

B B

Detail "Y" located on Sheet No. 11 of 20

Section D-D located on Sheet No. 13 of 20

Section C-C located on Sheet No. 12 of 20

Section B-B located on Sheet No. 10 of 20

Concrete deck not shown for clarity.

Girder web and bottom flange shall be heat straightened as necessary.

LC

Splice

New
LC

Splice

New

Repair Steel Diaphragm

EXTERIOR FACE GIRDER NO. 1

INTERIOR FACE GIRDER NO. 1

GIRDER NO. 1 REPAIR DETAILS (A)

1'-2"

1'-2"

2'-1"2 Sp @ 2'-10" = 5'-8"3 Sp @ 3'-2" = 9'-6" 5 Sp @ 2'-10" = 14'-2"

1'-2"

2'-5"

25 kip load

SEPTEMBER 2020

25 kip load

15'-2"

15'-2"

Test / Repair Stiffener Welds

Repair Portion of Bridge Deck
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SECTION B-B

J

J

GIRDER NO. 1 - BOTTOM FLANGE

(Shown at X Measurements)

0"

X Y

DEFLECTED POSITION MEASUREMENTS

"2
19

"4
15

Y

Impact Deflected Position

4
3

SECTION J-J

10

GIRDER NO. 1 HORIZONTAL IMPACTS

X

20

LJB JLM KHC

LC

Bearing

@

Bent No. 3

LC

Bearing

@

Bent No. 2

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

Y

Girder No. 1 Bottom Flange

Original Horizontal Position

9'-6"

LC

Splice
Existing Field

8'-6" 8'-6" 8'-6"

LC

Splice
Existing Field

8'-6" 8'-6" 8'-6" 9'-6"

70'-0"

0"

"4
115

"4
119

"2
118

43'-6"

45'-2"

60'-6"

35'-0"

46'-10"

52'-0"

70'-0"

NOTE:

N
GIRDER NO. 1 REPAIR DETAILS (B)

See Notes.

Heat Straighten Girder No. 1 Bottom Flange.

SEPTEMBER 2020
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Existing Field Splice

LC

LC

Stiffener

LC

Stiffener
Existing Web

"16
5PL

3
' 
- 
0
"

8' - 10"

Cut Line (Grind to Final Size)

Remove and Replace Portion of Web

1' - 0" 1' - 0"

Existing Bottom Flange

" x 14"16
11PL

Bottom Flange

Remove and Replace Stiffeners

(See DETAIL "P")

4
1

4
1

4
1

4
11(Typ.)

4
1

4
11

Cut Line (Grind to Final Size)

Remove and Replace

Portion of Bottom Flange

" Radius Cope (Typ.)2
1

Existing Bottom Flange

" x 14"16
11PL

Existing Transverse

Stiffener (Typ.)

G

8
1

60°

G

_

¯̄

Back Gouge (Typ.)
CJP, B-U2

UT

DETAIL "Y"

The finished surface shall be smooth.
ensuring the weld tips are ground out.  
resize the cope to a 1" radius by grinding the cut surface
After the new web section has been welded into place,

flange, stiffener clip or cope, whichever is applicable.

" from edge of stiffener, 2
1flanges and webs shall terminate 

All fillet welds attaching web to flange and stiffeners to girder 1

11

LC

Diaphragm & Stiffener

MT Testing Location

MT Testing Location

LC

Splice

New

LC

Splice

New

NOTE:

(Interior Girder No. 1)

Detail "P" located on Sheet 12 of 20

Section C-C located on Sheet 12 of 20

Remove and Replace Steel Diaphragm

(See Section C-C)

GIRDER NO. 1 REPAIR DETAILS (C)

4
1

4
11(Typ.)

20

1' - 0" 1' - 2" 2' - 5" 2' - 10" 1' - 5"

Remove and Replace Existing

Top Flange Bolted Splice

SEPTEMBER 2020

1'-0"

Bottom Flange Bolted Splice

(See Existing Top Flange Bolted Splice Detail)

(See New Bottom Flange Bolted Splice Detail) (See New Bottom Flange Bolted Splice Detail)
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FOR

SECTION C - C

SECTION C - C

Existing Plate

4
1

Typ.

4
1

Typ.

4
1

Typ.

4
1

Typ.

4
1

Typ.

PL

"
2

1

See DETAIL "L"

DETAIL "P"

DETAIL "L"

Tight Fit (Typ.)

4
1

4
1 1

"16
5Replace Bar 5" x 

(Field Measure and Fit)

1" Clip (Typ.)

1

4
1

4
11

1" Clip (Typ.)

4
1

4
11

"16
5Replace Bar 5" x 

(Field Measure and Fit)

4
1

4
1 1

4
1 1

4
1 1

"16
5Replace Bar 7" x 

(Field Measure and Fit)

3
' 
- 
0
"

20

LJB JLM KHC

Remove and Replace Transverse Stiffener.

Remove Diaphragm (Typ.)

As directed by the Engineer.

Remove Portion of Concrete Deck

" x 6" x 2'-0"16
5

MT Testing Location

Tight Fit (Typ.)

"4
3

Each

ESTIMATED QUANTITIES

ITEM UNIT QUANTITY

Each 1

6

Each 1

14

Field Weld 1135

Grind Weld

Cu. Yd.

Remove & Replace Web Flange is 650 lbs.
For informational purposes only. The estimated total structural steel quantity for 

Remove & Replace Web and Flange

Remove & Replace Transverse Stiffener

Remove & Replace Steel Diaphragm

Remove & Replace Stiffener is 82 lbs.
For informational purposes only. The estimated total structural steel quantity for 

Remove & Replace Steel Diaphragm is 257 lbs.
For informational purposes only. The estimated total structural steel quantity for 

In.

In.

LC

Girder No. 1

LC

Girder No. 1

LC

Girder No. 1

LC

Girder No. 1

whichever is applicable.

" from edge of stiffener, flange, stiffener clip or cope,2
1shall terminate 

All fillet welds attaching web to flange and stiffeners to girder flanges and webs

GIRDER NO. 1 REPAIR DETAILS (D)

<) " 16
5" x 2

1New    5" x 3

<) " 16
5New    4" x 4" x 

<) " 16
5" x 2

1New    5" x 3

<) " 16
5New    4" x 4" x 

Area to be Removed

(Existing Stiffeners, Diaphragm, and Deck to be Removed)

4
1

4
1 1

2Galvanize Anode Each

SEPTEMBER 2020

(New Stiffeners, Diaphragm, and Deck)

Stud Shear Connector Each 1

Class A45 Concrete, Bridge Repair 1.1

Cu. Yd. 1.1Breakout Structural Concrete

Concrete Deck

Remove Portion of

Repair Portion of Bridge Deck

Repair Portion of Bridge Deck

Place Two Coat Polymer Chip Seal

1/14/2021  LJB
Revised 
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LC

Girder No. 1

LC

Girder No. 1
8

1

G

G

*60 

Back Gouge (Typ.)

CJP, B-U2

1
4

1

In.

ESTIMATED QUANTITIES

ITEM UNIT QUANTITY

1

See DETAIL "M"

SECTION D - D

DETAIL "M"

LC

Girder No. 1

SECTION D - D

Remove and Replace Portion of Diaphragm

2'-0"

2'-0"

2'-0"

"
2

1
3

2
"

"4
3

Field Weld

Each 1

"16
5" x 2

1New    5" x 3

stiffener clip or cope, whichever is applicable.

" from edge of stiffener, flange, 2
1webs shall terminate 

All fillet welds attaching stiffeners to girder flanges and 

Repair Steel Diaphragm

Repair Steel Diaphragm is 18 lbs.
For informational purposes only. The estimated total structural steel quantity for 

20

(New Partial Diaphragm)

22

090 E-288

(New Portion of Diaphragm)

<)

GIRDER NO. 1 REPAIR DETAILS (E)

(Existing Stiffeners, and Diaphragm)

SEPTEMBER 2020
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14 OF
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FOR

(Existing Bottom Flange)

Existing Web

Existing Top Flange

Existing Top Flange

NOTES:

"
2

1
1

"
2

1
3

4
"

"
2

1
3

"
2

1
1

"
2

1
6

1
"

"
2

1
6

1
'-
2
"

1'-0"1'-0"

2'-0"

" = 9"2
113"" = 9"2

11"2
11 "2

11

6 spaces @

"
2

1
1

"
2

1
3

4
"

"
2

1
3

"
2

1
1

"
2

1
6

1
"

"
2

1
6

1
'-
2
"

1'-0"1'-0"

2'-0"

" = 9"2
113"" = 9"2

11"2
11 "2

11

Direct Tension

Indicator

Hardened Flat  WasherTurned Element

DIRECT TENSION INDICATOR

DETAIL

6 spaces @

6 spaces @ 6 spaces @

LC

Splice

"    Bolt (Typ.)8
7for 

"    Field Drilled Hole16
15

"    Bolt (Typ.)8
7for 

"    Field Drilled Hole16
15

LC

Splice

E

G

E

G

" x 2'-0"2
1" x 2

12-   's 6

"16
1114" x "16

1114" x 

" x 2'-0"2
1 14" x 

PL PL

PL

PL

20

LJB JLM KHC

VIEW E - E

VIEW G - G

(New Bottom Flange)

New Web

LC

Splice

New

Flange

Splice Plate

ESTIMATED QUANTITIES

ITEM UNIT QUANTITY

Each 2Bolted Girder Splice

BOLTED SPLICE REPAIR DETAILS (A)

SEPTEMBER 2020

including plates, bolts, nuts, and washers is 124 lbs each.
structural steel quantity for Bolted Field Splice
For informational purposes only, the estimated total

on this sheet.
Bolts.  See Direct Tension indicator Details

"     ASTM F3125 Grade A325 High Strength8
7All Bolts shall be 

ELEVATION ~ EXTERIOR GIRDER
NEW BOTTOM FLANGE BOLTED SPLICE DETAIL

19          52090E-288
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15 OF

254' - 0'' CONT. COMP. GIRDER BRIDGE

FOR

Existing Top Flange

Existing Top Flange

DIRECT TENSION INDICATOR

DETAIL

LC

Splice

LC

Splice

PL

20

LJB JLM KHC

VIEW E - E

VIEW G - G

New Web

ESTIMATED QUANTITIES

ITEM UNIT QUANTITY

Each 1

G G

E E

PL " x 1'-9"2
1" x 4

32-   's 4

" x 1'-9"2
1" x 2

1 10

1'-9"

"2
11 "2

11

5 spaces @ 5 spaces @

1
"

"
4

3
4

"
4

3
4

"
2

1
1

"
4

1
2

3
"

"
2

1
1

1'-9"

"2
11 "2

11

Each 1

Breakout Structural Concrete Cu. Yd.

Cu. Yd.Class A45  Concrete, Bridge Repair

Galvanize Anode

"
2

1
1
0

1
"

"
4

3
4

"
4

3
4

"
2

1
1
0

"2
110"2

110

"2
110"2

110

"
4

1
2

"
2

1
1

"
4

1
2

3
"

"
2

1
1

"
4

1
2

LC

Field Splice

Existing

As directed by the Engineer.

(New Bottom Flange)

Remove and Repair Portion of Concrete Bridge Deck

"2
1" = 72

113""2
1" = 72

11

5 spaces @ 5 spaces @

"2
1" = 72

113""2
1" = 72

11

Direct Tension

Indicator

Hardened Flat  Washer

Turned Element

NOTES:

Splice Plate

Splice Plate

Top Flange

0.1

0.1

BOLTED SPLICE REPAIR DETAILS (B)

SEPTEMBER 2020

Top Flange Bolt Assembly
Remove and Replace Existing

Remove and Replace Bolt Assembly

ELEVATION ~ EXTERIOR GIRDER
EXISTING TOP FLANGE BOLTED SPLICE DETAIL

washers is 85 lbs each.

for Remove and Replace Bolt Assembly including plates, bolts, nuts, and 

For informational purposes only, the estimated total structural steel quantity

Bolts in flange splices shall be placed with the heads down.

Bolts, nuts, and washers shall conform to ASTM F3125, Grade A325.

Bolt removal and replacement will be paid for as Remove and  Replace Bolt Assembly.

No live load shall be on the bridge during bolt removal and replacement.

Replace all bolts on top flange splice as indicated.

1/14/2021  LJB
Revised 

Place Two Coat Polymer Chip Seal
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0"

X Y

DEFLECTED POSITION MEASUREMENTS

0"

X Z

DEFLECTED POSITION MEASUREMENTS
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1

Y

Impact Deflected Position

Z

SECTION J-J

GIRDER NO. 4 HORIZONTAL IMPACTS GIRDER NO. 4 VERTICAL IMPACTS
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J
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GIRDER NO. 4 - BOTTOM FLANGE

X

LC

Bearing

@

Bent No. 3

LC

Bearing

@

Bent No. 2

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

LC

Diaphragm

&

Stiffener

Y

Girder No. 4 Bottom Flange

Original Horizontal Position

9'-6"

LC

Splice
Existing Field

8'-6" 8'-6" 8'-6"

LC

Splice
Existing Field

8'-6" 8'-6" 8'-6" 9'-6"

70'-0"

"4
341'-4

52'-9" 0"

"2
1

0"

"4
341'-4

52'-9"

35'-0" 35'-0" GIRDER NO. 4 REPAIR DETAILS

Heat Straighten Girder No. 4 Bottom Flange, See Notes.

SEPTEMBER 2020

N
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INDEX OF BRIDGE SHEETS -

Sheet No. 8  - 

Sheet No. 9  - 

Sheet No. 10  - 

Sheet No. 1  - Layout for Girder Repair

Estimate of Structure Quantities and Notes

Original Construction Plans

End BridgeBegin Bridge

090 W-368

090 W-368

Sheet No. 11  - 

Engineering Inc.

Houston 

-X271-

US. No. 183

LC

Sheet No. 12  - 

Curb line

N

4°14'

LC   Girder No. 5

   Girder No. 4LC

LC

LC

LC   Girder No. 1

   Girder No. 2

   Girder No. 3

Notes (Continued)

Sheet No. 2  - 

Girder No. 1 Repair Details (A)

Girder No. 1 Repair Details (B)

Girder No. 1 Repair Details (C)

Girder No. 1 Repair Details (D)

Girder No. 1 Repair Details (E)

SEPTEMBER 2020

See Girder No.1 Repair Details Sheets

girder, diaphragms, & stiffeners

Approximate locations of damaged

Sheet Nos. 3 thru 7 - 

Sheet Nos. 13  thru 15  - 

4°14' SKEW R.H.F.

PCN I63E & PCN I67Q
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ESTIMATE OF STRUCTURE QUANTITIES 
 

BID ITEM 
NUMBER 

ITEM QUANTITY UNIT REMARKS 

410E0250 
Heat Straighten Steel 
Member(s) 

Lump Sum LS  

410E0350 Remove and Replace Web 2 Each  

410E0365 
Remove and Replace 
Transverse Stiffener 

4 Each  

410E0380 
Remove and Replace Steel 
Diaphragm 

1 Each  

410E0410 Stud Shear Connector 8 Each 
See Special 

Provision 

410E0508 Field Weld 858 In  

410E0512 Grind Weld 24 In  

410E0515 Drill Hole in Existing Steel 1 Each  

410E0520 
Surface Grinding of 
Structural Steel 

192 SqIn  

410E3010 
Magnetic Particle Weld 
Inspection 

6,124 In  

410E3020 Ultrasonic Weld Inspection 305 In  

410E3030 
Magnetic Particle Weld 
Inspection, Impact Damage 
Repair 

5,184 SqIn  

412E0100 Bridge Repainting, Class I Lump Sum LS  

412E0500 Paint Residue Containment Lump Sum LS  

460E0070 
Class A45 Concrete, Bridge 
Repair 

0.3 CuYd  

460E0300 Breakout Structural Concrete 0.3 CuYd  

460E0650 Roadway Canopy Lump Sum LS  

460E8100 
Repair Underside of Bridge 
Deck 

4 SqFt  

480E5000 Galvanic Anode 6 Each  

 
SPECIFICATIONS 
 
1. Design Specifications:  AASHTO Standard Specifications for Highway 

Bridges 17th Edition using Load Factor Design. 
 
2. Construction Specifications:  South Dakota Standard Specifications for 

Roads and Bridges, 2015 Edition and Required Provisions, Supplemental 
Specifications and Special Provisions as included in the Proposal.  

 
3. All Welding and Welding Inspection shall be in conformance with the 

AASHTO/AWS Bridge Welding Code D1.5M/D1.5:2015 unless otherwise 
noted in this plan set. 

 

PRE-CONSTRUCTION MEETING 
 
A pre-construction meeting is required prior to beginning the repair work. The 
purpose of the meeting is to review the plans and procedures because of the 
specialty work involved. At a minimum, a representative from the Contractor 
and all Subcontractors shall attend this meeting along with Department 
personnel from the Area Office and Bridge Office. The contractor must notify 
the Bridge Construction Engineer and the Area Office at least five days prior 
to the meeting. 
 
 
 
 

DETAILS AND DIMENSIONS OF EXISTING BRIDGE 
 
All details and dimensions of the existing bridge, contained in these 
plans, are based on the original construction plans and shop plans and 
are provided as information only. It is the Contractor’s responsibility to 
inspect and verify the actual field conditions and any necessary as-built 
dimensions affecting the satisfactory completion of the work required for 
this project. 
 
SHOP PLANS 
 
Shop plans shall be required as specified by Section 410.3A of the 
Construction Specifications. 
 
GENERAL CONSTRUCTION 
 
1. Welder certification shall be in accordance with Section 410.3D of 

the Construction Specifications. 
 

2. The new steel web plates shall be ASTM A709 Gr. 36 T2. The new 
steel stiffener plates, and diaphragm plates shall be ASTM A709 Gr. 
36. 

 
NOTICE – LEAD BASED PAINT 
 
Be advised that the paint on the steel surfaces of the existing structure is 
a paint containing lead. The Contractor should plan his/her operations 
accordingly and inform employees of the hazards of lead exposure. 
 
SCOPE OF BRIDGE WORK 
 
All work on this structure shall be accomplished under traffic with the 
traffic control as shown elsewhere in the plans. 
 
1. Remove and capture all loose concrete on the underside of the 

bridge deck adjacent to Girder G1 to prevent any pieces from falling 
into traffic during the repair process. This shall not be done directly 
over traffic. 

 
2. Identify and mark all yield lines, yielded zones, and surface nicks and 

gouges. 
 

3. Grind surface nicks and gouges. 
 
4. Clean and prepare area to be tested as specified by the Bridge 

Welding Code and these notes. 
 
5. Nondestructive test fillet welds, crack tips and potential crack tips at  

the locations indicated in the plans. 
 

6. Repair crack tips and weld flaws found by nondestructive testing 
prior to heat straightening. No heat straightening shall be performed 
until the nondestructive testing is complete and any necessary 
repairs are done for the member to be straightened. 

 
7. Heat straighten damaged girder G1 including bottom flanges, web, 

and transverse stiffeners. 
 
8. Perform nondestructive testing required after heat straightening and 

perform any repairs required. 
 
 

9. Remove and replace the plan specified damaged stiffeners. 
 

10. Remove and replace damaged web sections of girder G1. 
 
11. Remove and replace the plan specified portion of diaphragm on 

girder G1. 
 

12. Perform nondestructive testing required after repairs. 
 

13. Repair crack tips, and weld flaws found by nondestructive testing 
after repairs. 

 
14. Install canopy and breakout and repair portions of the bridge deck. 
 
15. Prepare and paint work affected areas and new structural steel. 
 
FIELD WELDING PROCEDURES 
 
1. Approved Welding Procedure Specifications (WPS) will be required 

for this project, using the Shielded Metal Arc Welding (SMAW) 
process and an approved E7018 electrode from Table 4.1 of the 
Bridge Welding Code. The proposed WPSs for this project shall be 
submitted on Form O-2, from Annex O of the Bridge Welding Code, 
to the Bridge Construction Engineer for approval at least 2 weeks 
prior to construction. 
 

2. Preparation of the base metal prior to welding shall be in accordance 
with Clause 3 of the Bridge Welding Code. Existing paint shall be 
removed a distance of 2 inches from each side of the weld. 

 
3. Preheat will be required. Preheat and interpass temperature 

requirements shall be in accordance with Clause 4.2 of the Bridge 
Welding Code. The minimum pre-heat and interpass temperature 
shall be 320 degrees F for welds to the 1” and 1/2” girder flanges 
and 300 degrees F for welds to the 5/16” girder web as determined 
from Annex G of the Bridge Welding Code for high restraint 
conditions. Temperature indicating crayons shall be the minimum 
acceptable method for monitoring preheat and interpass 
temperatures. 
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FIELD WELDING PROCEDURES (CONTINUED) 
 
4. SMAW electrode atmospheric exposure requirements shall comply with 

Clause 4.5 of the Bridge Welding Code. Electrodes shall be purchased in 
hermetically sealed containers. If the container shows evidence of 
damage, the electrodes shall be dried in a drying oven for at least one 
hour at temperatures between 700 and 800 degrees F before they are 
used. Immediately after opening a hermetically sealed container or 
removal of the electrodes from a drying oven, electrodes shall be stored 
in ovens at a temperature of at least 250 degrees F. Electrodes exposed 
to the atmosphere upon removal from drying or storage ovens or 
hermetically sealed containers shall be used within four hours maximum 
or redried at 450 to 550 degrees F for two hours minimum. Electrodes 
exposed to the atmosphere for periods less than four hours may be 
returned to a storage oven and maintained at a minimum of 250 degrees 
F for a minimum of four hours before reissue. Electrodes shall be redried 
no more than one time. Electrodes which have been wet shall not be 
used. 

 
5. All welds shall be cleaned in accordance with Clause 3.11 of the Bridge 

Welding Code. Completed welds and adjacent areas shall be cleaned of 
all weld splatter, slag, smoke and heat affected paint. No intermittent or 
“stitch” welds will be allowed. 

 
6. E7018 electrodes shall be used for tack welds. The size of tack welds 

shall not be greater than 5/16”. Tack welds shall be positioned so they will 
be incorporated into, and re-melted by, the final weld. Tack welds shall be 
thoroughly cleaned prior to any weld placement. 
 

7. Groove joint fit-up tolerances shall be +1/16”, -1/8” for root opening and 
+10ᴼ, -5ᴼ for the bevel angle for Joint Designation B-U2 as per Clause 
3.3.4 of the Bridge Welding Code. The removal dimensions of the 
damaged web material and the dimensions of the new web plates shall be 
closely controlled to achieve the specified fit-up tolerances. All groove 
welds shall be ground to a flush contour. Grinding shall be longitudinal. 
Transverse grinding will not be allowed. 

 
WELD INSPECTION AND NONDESTRUCTIVE TESTING (NDT) 
 
1. The Contractor shall be responsible for retaining a qualified Testing Agency 

to perform Visual, Magnetic Particle (MT), and Ultrasonic (UT) inspection 
of existing and new welds and to locate existing and potential crack tips. 
Inspectors performing Visual, MT, and UT inspection and determining 
crack tip locations shall be certified in accordance with Section 410.3 D of 
the Construction Specifications. The Contractor shall submit the Testing 
Agency to the Department at the Preconstruction meeting for approval by 
the Bridge Construction Engineer. 

 
2. All Nondestructive Testing (NDT), required cleaning, preparation, and 

inspection shall be done in accordance with Clause 6 of the Bridge Welding 
Code. Existing paint shall be removed from the steel surfaces that require 
NDT. Power tools used for cleaning shall be in accordance with SSPC-3. 
The MT inspection shall be performed by the yoke method using half-wave 
rectified direct or alternating current. MT inspection results shall be 
reported on Form O-7 of Annex O and UT results shall be reported on Form 
F-4 of Annex F of the Bridge Welding Code. 

 
3. The Contractor shall identify and mark all yield zones, yield lines, and 

associated damage and provide this information to the Engineer prior to 
the initiation of heat straightening and testing by either visual inspection or 
measurements.  

 

4. Testing for defects and crack tips shall be made prior to any heat 
straightening. Repair options for the defects and crack tips shall be 
determined by the Bridge Construction Engineer—see notes on 
Repairs for NDT Determined Flaws. Repairs shall be made prior to 
any heat straightening. 

 
5. As a minimum, the existing fillet welds shall be inspected as noted 

below. Defects shall be clearly marked on the girder in accordance 
with the Bridge Welding Code and a written record of the defects shall 
be given to the Engineer for transmittal to the Bridge Construction 
Engineer. Any suspected cracks shall be verified by magnetic particle 
inspection with the crack tips located. Crack tip locations shall be 
clearly marked on the girder and a written record of the crack tip 
location shall be given to the Engineer for transmittal to the Bridge 
Construction Engineer. Notify the Bridge Construction Engineer if any 
cracks or crack tips are located in the girder flange. 

 
Girder 1: 
 
a. Visually Inspect 100% of the existing fillet welds in the deformed 

and damaged area. The deformed length is estimated to be 44 
feet.  

 
b. MT test the top and bottom flange to web weld, on both sides of 

the web, a minimum of 12” beyond any yielded girder zones for 
an estimated 2,112 inches.  

 
c. MT test both sides of the stiffener to web weld and both sides top 

and bottom of the stiffener to flange welds at the diaphragms to 
be repaired. This includes the diaphragm stiffeners on each end 
of the diaphragm and the outside transverse stiffener for an 
estimated 320  inches. 

 
d. On the transverse stiffeners to be heat straightened or have welds 

removed and replaced, MT test the stiffener welds to web top, 
bottom, and both sides of the stiffener for an estimated 992 
inches. 

 
e. In the area of web removal and replacement, MT test an area 

extending 6” on all sides of the removal area on each face for an 
estimated 2,592 square inches.  

 
6. The above listed quantities and areas are provided as an estimate 

based on field documentation of the damage. If any other areas are 
identified as having potential flaws or require heat straightened these 
areas shall be tested as directed by the Engineer.  

 
7. After heat straightening, the areas listed above shall be retested to 

ensure no additional cracks have developed. The estimated weld 
length and area for re-testing is 2,844 inches and 2,592 square inches. 

 
8. New fillet welds of primary members (between web and flange) shall 

be 100% visually inspected and 100% magnetic particle inspected. 
Based on the results of the magnetic particle and visual inspection, 
the Bridge Construction Engineer will determine the acceptability of 
the completed fillet welds and any recommended repairs. Rejected 
defects in new welds shall be repaired in accordance with the Bridge 
Welding Code. Repaired welds shall be re-inspected after all repairs 
are complete. The estimated length for MT inspection is 156 inches. 

 
 

9. All other new fillet welds shall be 100% visually inspected and 20% 
magnetic particle inspected. Based on the results of the magnetic 
particle and visual inspection, the Bridge Construction Engineer will 
determine the acceptability of the completed fillet welds and any 
recommended repairs. Rejected defects in new welds shall be 
repaired in accordance with the Bridge Welding Code. Repaired welds 
shall be re-inspected after all repairs are complete. The estimated 
length for MT inspection is 79 inches. 

 
10. New groove welds shall be 100% visually inspected and 100% 

ultrasonically tested. Based on the results of the ultrasonic and visual 
inspection, the Bridge Construction Engineer will determine the 
acceptability of the completed groove welds and any recommended 
repairs. Rejected defects in new welds shall be repaired in accordance 
with the Bridge Welding Code. Repaired welds shall be re-inspected 
after all repairs are complete. The estimated length for UT inspection 
is 305 inches. 

 
11. The plans listed quantity for nondestructive testing inspection is only 

an estimate. Magnetic Particle Weld Inspection and Ultrasonic Weld 
Inspection will be measured to the nearest inch. Magnetic Particle 
Weld Inspection, Impact Damage Repair will be measured to the 
nearest inch and area computed to the nearest square inch. 
Measurement shall be approved by the Bridge Construction Engineer.  

 
12. All costs including labor, equipment, cleaning, and any incidentals 

necessary to perform the visual inspection, magnetic particle 
inspection and crack tip location shall be incidental to the contract unit 
price per inch for Magnetic Particle Weld Inspection. 

 
13. All costs including labor, cleaning, paint removal, equipment, and any 

incidentals necessary to perform the visual inspection, magnetic 
particle inspection and crack tip location in the areas to be removed 
and replaced shall be incidental to the contract unit price per square 
inch for Magnetic Particle Weld Inspection, Impact Damage Repair. 

 
14. All costs to remove the paint and clean all fillet welds to be 

nondestructive tested and remove the paint and clean all visible or 
potential crack tip locations shall be incidental to the contract unit price 
per inch for Magnetic Particle Weld Inspection or contract unit price 
per square inch for Magnetic Particle Weld Inspection, Impact 
Damage Repair.  

 
15. All costs including labor, cleaning, equipment, and any incidentals 

necessary to perform the visual inspection and ultrasonic inspection 
of groove welds shall be incidental to the contract unit price per inch 
for Ultrasonic Weld Inspection.  
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REPAIRS FOR NDT DETERMINED FLAWS 
 
1. Repair options for weld defects and crack tips shall be determined by the 

Bridge Construction Engineer. Two potential repair options are:  
 

a. Drill 1” diameter hole in all crack tips. 
 

b. Repair fillet weld defects by removing the weld with the air carbon arc 
process and then grinding flush. Grinding shall be in the longitudinal 
direction. Transverse grinding will not be allowed. The repair shall 
then be re-welded in accordance with the Bridge Welding Code. 

 
2. All labor, equipment, materials and incidentals necessary to drill holes in 

the web shall be incidental to the contract unit price per each for Drill Hole 
in Existing Steel. 

 
3. All labor, equipment, materials and incidentals necessary including air 

carbon arc removal and grinding of welds shall be incidental to the 
contract unit price per inch for Grind Weld. 

 
4. All labor, equipment, materials and incidentals necessary to re-weld the 

repair shall be incidental to the contract unit price per inch for Field Weld. 
 
5. Other repair options shall be at the discretion of the Bridge Construction 

Engineer. 
 
HEAT STRAIGHTENING 
 
1. This Contract includes heat straightening of steel girders, including 

bottom flange, web, transverse stiffeners and diaphragms. Heat 
straightening is considered specialty work and only the following 
contractors are allowed to do this work. Contact:  

 
 Judd Holt 
 International Straightening Incorporated 
 901 E. Bristol Drive  
 Bismarck, ND 58501 
 Telephone: (701) 223-5972 or (701) 751-1683 
 Fax: (701) 751-1683 
 E-mail: isisteel@gmail.com 
 Website: www.steelstraightening.com 
  
 Darryl Thomas  
 Flame On, Inc. 
 12632 Wagner Road 
 Monroe, WA 98272 
 Telephone: (425) 397-7039 
 Fax: (425) 397-7002 
 Cellular: (425) 501-9855 
 E-mail: d.thomas@flameon.com 
 Website: www.flameoninc.com 
 
2. Heat Straightening requires nondestructive testing of both new and 

existing welds. The Contractor shall use a qualified testing agency subject 
to the approval by the Bridge Construction Engineer. The Contractor shall 
submit the testing agency to the Area Office for approval of the Bridge 
Construction Engineer. See Weld Inspection & Nondestructive Testing 
notes elsewhere in these plans.  

 
 
 

3. The equipment used for heat straightening shall be an oxygen-fuel 
combination. The fuel shall be propane or acetylene. The application 
of heat shall be by single or multiple orifice tips only. The size of the 
tip shall be proportional to the thickness of the heated material. As a 
guide, the following table shows the recommended tip sizes. No 
cutting torch heads are permitted.   

 

Steel Thickness (in) Orifice Type Size 

< 1/4  Single 3 

   3/8   Single 4 

   1/2   Single 5 

   5/8  Single 7 

   3/4  Single 8 

     1 Single 

Rosebud 

8 

3 

     2 Single 

Rosebud 

8 

4 

     3 Rosebud 5 

>  4  Rosebud 5 

 
4. The temperature of all steel during heat straightening shall not 

exceed 1,200° F. The Contractor shall use one or more of the 

following methods for verifying temperatures during heat 

straightening. 

 

a. Temperature sensitive crayons 

b. Pyrometer 

c. Infrared non-contact thermometer 

 

5. Material should be heated in a single pass and shall be allowed to air 

cool to below 250°F prior to re-heating.  

 

6. Hot Mechanical Straightening and Hot Working will NOT be allowed. 

 

7. Jacks used to aide heat straightening shall be placed so that forces 

are relieved as straightening occurs during cooling. Jacking shall be 

limited so that the maximum bending moment in the heated zone is 

less than 50% of the plastic moment capacity of the member or 50% 

of yield for local forces. The yield of the material is 36 ksi. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

8. The final dimensions of heat straightened structural members shall 

conform to the following tolerances:  

  
d = original depth of web 

bf = original width of flange 

X = final displacement of web ≤ maximum of d/100 or ¼” 

Y = final displacement of edge of flange ≤ ¼ “  

W = maximum final local deformation in web ≤ ¼” 

S = sweep of flange from original edge of flange ≤ ½“ over 20 ft 

 

9. All labor, materials, equipment, and any incidentals necessary to 

perform the required heat straightening shall be incidental to the 

contract lump sum price for Heat Straighten Steel Member(s). 

REMOVE AND REPLACE WEB SECTIONS 
 
1. Cut and remove the portions of the web and weld as shown on the 

plans by the air carbon arc process or plasma cutting. All cut edges 
shall be ground smooth to their final size in preparation for welding. 
Grinding shall be longitudinal. Transverse grinding will not be allowed. 
The removed portions of the web shall be disposed of by the 
Contractor. 

 
2. The web sections shall be replaced and welded as shown in the plan 

details. 
 
3. During the removal and replacement procedure, additional 

nondestructive testing may be required. See notes regarding Weld 
Inspection & Nondestructive Testing (NDT). 
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REMOVE AND REPLACE WEB SECTIONS (CONTINUED) 
 
4. All labor, equipment, materials, welding, and any incidentals necessary to 

remove and replace the damaged portions of the web shall be incidental to 
the contract unit price per each for Remove and Replace Web. 

 
REPAIR STEEL DIAPHRAGM  
 
1. A portion of the existing diaphragm shown in the plans shall be removed 

prior to heat straightening and nondestructive testing. Removed diaphragm 
portion shall not be reused and shall be disposed of by the Contractor. After 
all heat straightening is complete, the diaphragm will be repaired. 

 
2. Cutting of the existing diaphragm shall be accomplished using the air 

carbon arc process or plasma cutting. Weld removal shall be air carbon arc 
gouging. 

 
3. Extreme care shall be exercised during the weld removal and cutting 

process so that no damage to the surrounding metal occurs. Any damage 
to the surrounding metal caused by the weld removal and/or cutting 
process shall be repaired by the Contractor to the satisfaction of the 
Engineer at no cost. 

 
4. During the repair procedure, additional nondestructive testing may be 

required. See notes regarding Weld Inspection & Nondestructive Testing 
(NDT). 

 
5. Grind all surfaces cut with air carbon arc process to remove high carbon 

deposits, provide a smooth finish, and radius all edges to accept paint. 
 
6. All costs including equipment, material and labor to remove a portion of the 

steel diaphragm and to repair the steel diaphragm shall be incidental to the 
contract unit price per each for Repair Steel Diaphragm. 
 

REMOVE AND REPLACE DAMAGED WELDS  
 
1. The damaged welds shown in the plans shall be replaced by grinding 

damaged weld and re-welding. Grinding shall be in the longitudinal 
direction. Transverse grinding will not be allowed. Re-welding shall in 
accordance with the Bridge Welding Code. 

 
2. All repaired welds shall be checked by non-destructive (MT) testing, see 

Weld Inspection & Nondestructive Testing (NDT) notes. Repair options for 
the defects found by the non-destructive testing shall be determined by the 
Bridge Construction Engineer. 

 
3. All costs associated with grinding the damaged welds including all 

materials, equipment and labor shall be incidental to the contract unit price 
per inch for Grind Weld.  

 
4. All costs associated with re-welding the transverse stiffener welds including 

all materials, equipment and labor shall be incidental to the contract unit 
price per inch for Field Weld.  

 
 
 
 
 
 
 
 
 

REMOVAL OF SURFACE NICKS AND GOUGES  
 
1. Grind the bottom flange of girder G1 as directed by the Engineer, to 

remove all sharp edges from surface nicks and gouges created by 

vehicle impact. The amount of material removed shall be kept at the 

absolute minimum necessary to remove the sharp edges and to 

minimize the section reduction of the existing structural members. 

Grinding shall be longitudinal. Transverse grinding will not be 

allowed. The grinding shall be done prior to heat straightening the 

girder.  

  
2. All surface nicks and gouges shall be checked by non-destructive 

MT testing after grinding; see Weld Inspection & Nondestructive 

Testing (NDT) note. Repair options for the defects found by the 

nondestructive testing shall be determined by the Bridge 

Construction Engineer.   

 
3. The quantity provided for Surface Grinding of Structural Steel is an 

estimate. The payment quantity will be per square inch as 

determined by the Engineer. This item may not be encountered and 

could be removed from the plans. 

 

4. All costs associated with removing sharp edges from surface nicks 

and gouges including all materials, equipment and labor shall be 

incidental to the contract unit price per square inch for Surface 

Grinding of Structural Steel. 

 
REPAIR UNDER SIDE OF BRIDGE DECK 

 

1. This work shall consist of breaking out and patching of a portion of 

the underside of the bridge deck. 

 

2. The underside of the existing deck shall be broken out as directed by 

the Engineer. Breakout limits shall be defined with a ¾” deep sawcut 

(unless specified otherwise in these plans), where practical, as 

approved by the Engineer. All existing reinforcing steel that will be 

exposed is scheduled for reuse and shall be cleaned and 

straightened to the satisfaction of the Engineer. Care shall be taken 

not to damage the reinforcing steel during concrete breakout. Any 

reinforcing steel that is damaged during concrete breakout shall be 

replaced or repaired, as approved by the Engineer, by the Contractor 

at no cost to the Department. 

 

3. Extreme care shall be used during concrete breakout to prevent 

nicks, gouges, scratches, or damage to existing structural steel 

components to be reused. The Contractor shall not be allowed to use 

any impact type removal breakout equipment larger than power 

driven hand tools for within six inches of the top flange of the girder. 

In the event, any nicks, gouges, scratches, or other damage occurs, 

the Office of Bridge Design shall be immediately notified. All damage 

shall be repaired by the Contractor as recommended by the Office of 

Bridge Design. All costs involved in repairing any damage, including 

any non-destructive testing that may be required, shall be at the 

expense of the Contractor.  

 

 

 

4. All broken out concrete and other removed material shall be 

disposed of by the Contractor. Disposal of discarded material shall 

be in accordance with the Environmental Commitments shown 

elsewhere in the plans.  

 

5. Concrete used in vertical patching applications where forms are not 

practical shall consist of one of the following products, or equal as 

approved by the Office of Bridge Design. 

 

a. HD 25 VO 

Dayton Superior 

1125 Byers Road 

Miamisburg, OH 45342 

Phone: (800) 745-3700 

Web site:  www.daytonsuperior.com 

 

b. MasterEmaco N400RS 

BASF Building Systems 

889 Valley Park Drive 

Shakopee, MN 55379 

Phone: (800) 433-9517 

Web site:  www.buildingsystems.basf.com 

 

c. Meadow-Patch 20 

W.R.Meadows, Inc. 

P.O. Box 338 

Hampshire, IL 60140-0338 

Phone: (847) 214-2100 

Web site:  www.wrmeadows.com 

 

d. Speed Crete Red Line 

The Euclid Chemical Company 

19218 Redwood Rd. 

Cleveland, OH 44110 

Phone: (800) 321-7628 

Web site:  www.euclidchemical.com 

 

6. The concrete repair material shall be applied and cured as 

recommended by the Manufacturer and as approved by the 

Engineer. 
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REPAIR UNDER SIDE OF BRIDGE DECK (CONTINUED) 
 

7. During placement and curing time recommended by the Manufacturer of 

the patching material all vehicular traffic on the lane open for travel shall 

be stopped by flaggers before entering onto the bridge and then allowed 

to proceed at a maximum of 5 MPH. To safely slow traffic to cross the 

bridge during the deck curing period two advance flaggers may be 

required.  

 

8. All cost associated with the repair including breaking out the portion of the 

existing concrete deck, furnishing and placing vertical repair material, 

labor, equipment, materials and any incidentals necessary and complete 

the work shall be per the contract unit price per square foot for Repair 

Under Side of Bridge Deck.  

 

9. For information purposes only, the estimated total quantities for concrete 

breakout and patching material is 0.3 CuYd and 0.3 CuYd respectively.  

 

CONCRETE BREAKOUT 

 

1. The existing deck shall be broken out to the limits shown on the plans. 

Breakout limits shall be defined with a 3/4” deep sawcut (unless specified 

otherwise in these plans), where practical, as approved by the Engineer. 

All existing reinforcing steel that will be exposed is scheduled for reuse 

and shall be cleaned and straightened to the satisfaction of the Engineer. 

Care shall be taken not to damage the reinforcing steel during concrete 

breakout. Any reinforcing steel that is damaged during concrete breakout 

shall be replaced or repaired, as approved by the Engineer, by the 

Contractor at no cost to the Department. 

 

2. Extreme care shall be used during concrete breakout to prevent nicks, 

gouges, scratches, or damage to existing structural steel components to 

be reused. Prior to deck removal, the limits of the girder top flanges shall 

be marked on top of the bridge deck. The Contractor shall not be allowed 

to use any impact type breakout equipment larger than power driven hand 

tools for slab removal within six inches of the actual limits of the top 

flange. At no time shall the use of any breakout method that will nick, 

gouge, or scratch the flange, or any other structural steel component to 

be reused, be allowed. If any nicks, gouges, scratches, or other damage 

occurs, the Office of Bridge Design shall be immediately notified. All 

damage shall be repaired by the Contractor as recommended by the 

Office of Bridge Design. All costs involved in repairing any damage, 

including any non-destructive testing that may be required, shall be at the 

expense of the Contractor. Any shear connectors damaged due to the 

Contractor’s operation shall be repaired by the Contractor at no cost to 

the Department. Any shear connectors which have failed in service shall 

be replaced with 7/8” diameter x 4” end welded stud shear connectors for 

all girders and will be paid for at the contract unit price per each for Stud 

Shear Connector. 

 

3. All broken out concrete, discarded reinforcing bars and expansion devices 

shall be disposed of by the Contractor. Any disposal of discarded material 

shall be in accordance with the Environmental Commitments.  

 

 

 

 

4. The contract unit price per cubic yard for Breakout Structural 

Concrete shall include breaking out concrete, cleaning and 

straightening existing reinforcing steel, and disposal of all broken out 

material. All broken out concrete and other discarded material shall 

become the property of the Contractor and shall be disposed of on a 

site obtained by the Contractor and approved by the Engineer. See 

the Environmental Commitment notes.  

 

ROADWAY CANOPY  

 

1. The Contractor shall construct a rigid canopy above the roadway 

under the structure. The canopy is intended to capture smaller debris 

and not act as safety net for falling deck sections. As such, no traffic 

shall be allowed under an area of active deck removal even with the 

canopy in place. The exception is traffic will be allowed under the 

canopy if the only removal occurring is using hand tools and chipping 

hammers. The canopy is an added safeguard and does not relieve 

the Contractor of any responsibility for the safety of the public. The 

canopy shall meet the following minimum requirements. 

 

a. The entire system shall be above the bottom of the girders. 

 

b. Attachments shall not be made to the girders using welding. 

 

c. The canopy shall be of a design and material which can 

adequately capture and contain falling debris as selected by the 

Contractor and approved by the Engineer. 

 

d. The canopy shall be constructed for an entire span before any 

breakout can occur in that span. 

 

e. The erection of the canopy shall be completed in a manner 

which will cause the least inconvenience to the traveling public. 

 

2. The Contractor shall submit a detailed Demolition Plan, 30 days prior 

to any bridge deck removal. This Demolition Plan shall include all 

canopy details, bridge deck breakout details, a sequence of traffic 

control, and a sequence of bridge deck removal. 

 

3. The Roadway Canopy shall be paid for at the contract lump sum 

price of Roadway Canopy. This payment shall include all 

construction, maintenance, and removal of the Roadway Canopy. 

 
GALVANIC ANODE 

1. The Contractor shall furnish and place galvanic anodes in the concrete 
repair areas specified in this plan set. 

 
2. The galvanic anodes shall be supplied as one of the following: 
 

a. Galvashield XP2  
Vector Corrosion Technologies 
65114 140th Ave.  
Wabasha, MN 55981 
Phone: (507) 259-2481 
Website: www.vector-corrosion.com 

 
 
 

b. Sentinel Silver 
Euclid Chemical Company 
19218 Redwood Road 
Cleveland, OH 44110 
Phone: (800) 321-7628 
Website: www.euclidchemical.com 

 
c. Sika FerroGard 670 

Sika Corporation US 
201 Polito Avenue 
Lyndhurst, NJ 07071 
Phone: (800) 933-7452 
Website: http://usa.sika.com 

 
3. The anodes shall be placed in accordance with manufacturer’s 

recommendations and as approved by the Engineer. The anodes 
have not been shown on the drawings. The Contractor shall provide 
shop drawings of the galvanic anode installation including locations of 
the individual anodes to the Office of Bridge Design. 

 
4. The anodes shall be placed with a minimum ¾” cover and shall be set 

in embedding mortar per the manufacturer’s recommendations. The 
anodes shall be fully encased in the concrete repair material. Where 
adequate cover does not exist, a concrete pocket shall be chipped out 
behind the anode to provide sufficient cover. The Contractor may need 
to chip around the reinforcing bar locally at the anode installation to 
make the electrical connection. The reinforcing steel at the connection 
location shall be cleaned per the manufacturer’s recommendations to 
provide sufficient electrical connection and mechanical bond. 

 
5. The electrical continuity of the electrical connections and reinforcing 

steel shall be confirmed per the manufacturer’s recommendations.  
 
 
6. The Contractor shall provide manufacturer’s product literature and 

installation instructions to the Engineer 10 days prior to installation. 
 
7. All costs associated with placing anodes including labor, equipment, 

materials and incidentals shall be included in the contract unit price 
per each for Galvanic Anode. 

 
CLASS A45 CONCRETE, BRIDGE REPAIR 
  
The type of cement, concrete strength requirements, aggregate 
requirements, slump and air requirements for the contract item Class A45 
Concrete, Bridge Repair shall conform to the requirements of Section 460 
of the Construction Specifications for A45 concrete used in bridge decks.  
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STUD SHEAR CONNECTOR 
 
1. Prior to welding of the studs to the existing girders, the top surfaces of the 

existing girders that are to have studs welded on shall be clean of dirt, rust 
and any other foreign matter. 

 
2. The shear connectors that will be attached to the existing girders shall be 

7/8” diameter x 4 inches long and shall conform to ASTM A108, Grade 
1015, 1018, or 1020. The connector shall meet the following minimum 
mechanical property requirements for type B studs:  
 
Tensile Strength  60ksi 
Yield Strength   50ksi 
Elongation    20%  
Reduction of area  50%   

 
3. The shear connectors shall be installed in accordance with the Special 

Provision for Shear Connector Field Installation (Per Each). 
 

AIR CARBON ARC CUTTING AND GOUGING 
  
1. All removal of welds called for by the plans shall be accomplished using 

the air carbon arc process unless noted otherwise. Plasma cutting will 

also be allowed. If the Contractor plans to use plasma cutting, the Bridge 

Construction Engineer shall be notified and will provide the Contractor 

with additional requirements for this cutting method. 

 

2. Before any air carbon arc cutting or gouging begins, lay out all cut lines 

on the steel surfaces using a marker that will be visible during the cutting 

process. 

 
3. When grinding to a specified shape or dimension is required after air 

carbon arc cutting, lay out the shape on the steel surface with a visible 

marker and grind to the layout line. Air carbon arc gouging shall be done 

using DC, electrode positive. 

 
4. Extreme care shall be exercised during the cutting or gouging process so 

that absolutely no damage (such as nicks, gouges, splattering) to the 

surrounding metal occurs. Any damage caused by the air carbon arc 

process shall be repaired by the Contractor to the satisfaction of the 

Engineer at no cost to the Department.  

  
5. Grind all surfaces cut or gouged with the air carbon arc process to 

remove high carbon deposits, provide a smooth finish, and prepare metal 

for welding and/or to accept paint. 

 
PAINT RESIDUE REMOVAL AND CONTAINMENT   

1. Paint removal on the existing bridge shall be in accordance with Section 

412 of the Construction Specifications, except as modified by these notes.  

  
2. The Contractor shall plan his operation to prevent releases of lead-

containing material and other particulate matter into the surrounding air, 

water, and onto the ground, slope protection, and pavement. The 

Contractor shall be responsible for any corrective actions should a spill 

occur.  

 

 

3. Collect all visible paint particles and blasting residue containing paint 

at the end of each workday from the work area. Inspect outside the 

containment and collect any paint particles or blasting residue that 

escaped the work area. Collect waste material by manual means, 

vacuum, or another method approved by the Engineer. Do not use 

air pressure or streaming water to assist in the waste collection 

process that could disperse the waste material.  

  
4. In the event of a spill or inadvertent release, the Contractor shall 

immediately stop work, notify the Engineer, and report the release to 

the South Dakota Department of Environmental and Natural 

Resources (DENR). The Contractor shall be responsible for 

completing a spill reporting form and for all costs associated with 

appropriate corrective actions.  

To report a release or spill, call DENR at (605) 773-3296 during 
regular office hours (8 a.m. to 5 p.m., Central Time). To report 
the release after hours, on weekends or holidays, call State 
Radio Communication at (605) 773-3231. Reporting the release 
to DENT does not meet any obligation for reporting to other 
state, local, or federal agencies. Therefore, the Contractor must 
also contact local authorities to determine the local reporting 
requirements for releases. DENR recommends that spills also be 
reported to the National Response Center at (800) 424-8802.  

 
BRIDGE REPAINTING, CLASS I  
 
1. All work affected areas and all new structural steel shall be painted in 

accordance with Section 412 of the Construction Specifications. 

 

2. The intent at the heat straightened & repaired areas is to paint the 

entire girder surface for a distance of 6” outside of the outer edges of 

the heat straightening. The finished girder shall have a uniform paint 

appearance as approved by the Engineer. For informational 

purposes, the approximate total area under this item of repair is 564 

square feet. The actual work affected area will only be known after 

all the nondestructive testing and heat straightening is complete. 
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Remove & Replace Portion of Stiffener

(See SECTION E - E)

13'-0"18'-0"13'-0"

(See SECTION G-G)
(See SECTION D-D)

1'-0"14 Spaces @ 3'-0" (Typ.)1'-0"
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Stiffener

&

Diaphragm
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Stiffener

&

Diaphragm
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Stiffener

&

Diaphragm
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Stiffener

&
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Stiffener
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&
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Stiffener

&
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Stiffener

&
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Repair Steel Diaphragm

EXTERIOR FACE GIRDER NO. 1

INTERIOR FACE GIRDER NO. 1
GIRDER NO. 1 REPAIR DETAILS (A)

SEPTEMBER 2020

(See SECTION E - E)

D

D

1' - 6'' 

Portion of Stiffener

Remove & Replace 

See Detail "N"

10'-6"

Remove & Replace Stiffener

4°14' SKEW R.H.F.

Detail "N" located on Sheet No. 11 of 15

Detail "K" located on Sheet No. 10 of 15

Section G-G located on Sheet No. 12 of 15

Section E-E located on Sheet No. 12 of 15

Section D-D located on Sheet No. 11 of 15

Section C-C located on Sheet No. 10 of 15

Section B-B located on Sheet No. 9 of 15

Concrete deck not shown for clarity.

Girder web and bottom flange shall be heat straightened as necessary.
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17' - 0'' 18' - 0'' 18' - 0'' 18' - 0'' 17' - 0'' 

88' - 0'' 

X

Y

Girder No. 1 Bottom Flange

Original Horizontal Position

0"

22'-0"

N

GIRDER NO. 1 REPAIR DETAILS (B)
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(New Stiffeners and Web)

In. 14
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Girder No. 1

<) " 16
5" x 2

1New    5" x 3

<) " 16
5New    4" x 4" x 

Area to be Removed

1
'-
6
"

1
'-
6
"

(Existing Stiffeners, Diaphragm and Web)

(New Stiffeners, Diaphragm and Web)

DETAIL "M"

1

4
1

4
11

1" Clip (Typ.)

"16
5Replace Bar 5" x 

(Field Measure and Fit)

4
1

4
1 1

4
1 1

4
1 1

"8
3Replace Bar 6" x 

(Field Measure and Fit)

1
' 
- 
6
"

MT Testing Location

Tight Fit (Typ.)

"4
3

LC

Girder No. 1

<) " 16
5" x 2

1New    5" x 3

<) " 16
5New    4" x 4" x 

flange, stiffener clip or cope, whichever is applicable.

" from edge of stiffener, 2
1flanges and webs shall terminate 

All fillet welds attaching web to flange and stiffeners to girder 

8
1

60* 

G

G

Back Gouge (Typ.)

CJP, B-U2

4
1

4
1 1

Remove & Replace Steel Diaphragm is 257 lbs.
For informational purposes only. The estimated total structural steel quantity for 

Remove and Replace Transverse Stiffener is 56 lbs.
For informational purposes only. The estimated total structural steel for

Remove and Replace Web is 20 lbs.
For informational purposes only. The estimated total structural steel for 
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Each

ESTIMATED QUANTITIES

ITEM UNIT QUANTITY

DESIGNED BY

BRIDGE ENGINEER

DRAFTED BYCK. DES. BY

STR.  NO.  43-160-205

S.  D.  DEPT.  OF TRANSPORTATION

OF

FOR

38'- 0"  ROADWAY

220'-0" CONT. COMP. GIRDER BRIDGE

OVER U.S. NO. 183 

4°14' SKEW R.H.F.

SEC.  14/15-T105N-R77W

LYMAN COUNTY

PROJECT
NO. SHEETS

SHEET TOTALSTATE

S.D.

OF

12

090 W-368

15

LJB JLM KHC

090 W-368

LC

Girder No. 1

SECTION G - G

LC

Girder No. 1

SECTION G - G

As directed by the Engineer.

8

Breakout Structural Concrete Cu. Yd. 0.3

Cu. Yd. 0.3

Stud Shear Connector

and Repair Portion of Bridge Deck

Replace Stud Shear Connectors

Remove Portion of Concrete Deck

and Stud Shear Connectors

Class A45 Concrete, Bridge Repair

(Existing Deck to be Removed)

(New Deck)

Each 6Galvanic Anode

GIRDER NO. 1 REPAIR DETAILS (E)

3 Sp @ 3" = 9"

" x 4" Shear Connector (Typ.)8
7

SEPTEMBER 2020

LC

Girder No. 1

SECTION E - E

LC

Girder No. 1

SECTION E - E

Repair Underside of Bridge Deck

As directed by the Engineer.

Repair Underside of Bridge Deck

Repair Underside

of Bridge Deck

(Existing Deck to be Removed)

(New Deck)

Repair Underside

of Bridge Deck

Area to be Removed

Repair Underside of Bridge Deck Sq. Ft. 6

 Repair, respectively.
 Breakout Structural Concrete and Class A45 Concrete, Bridge
 Full depth deck removal and repair are included in the bid items

 the underside of the bridge deck.
Note:  Repair Underside of Bridge Deck includes removal and all repair to 

37          52090W-368 



PROJECT
NO. SHEETS

SHEET TOTALSTATE

S.D.

OF

090 W-368

OF13 15

STR. NO. 43-160-205

ORIGINAL CONSTRUCTION PLANS
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NO. SHEETS

SHEET TOTALSTATE

S.D.

OF

090 W-368

OF14 15

STR. NO. 43-160-205

ORIGINAL CONSTRUCTION PLANS
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PROJECT
NO. SHEETS

SHEET TOTALSTATE

S.D.

OF

090 W-368

OF15 15

STR. NO. 43-160-205

ORIGINAL CONSTRUCTION PLANS
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SHEET TOTAL
SHEETS

STATE PROJECT
NO.OF

S.D.

N

Begin Bridge End Bridge~L r218' - 0" Overall Bridge Length

64' - 6" 88' - 0" 64'-6'rr rr Remove and replace damaged 
— extrusion and repair concrete. 

See JOINT REPAIR Sheet.
Bent No. 3Bent No. 2m m

"“Ir- ..... 1------TPITT-■ r _i1
i;
i' -Q^ O TOTO 1 !l COTO

CO TO■o -cocTO TO5 TO TOO
§ cc goo,"O Q.ro

■-<*-§- -0TO Q.1r n—TO OCO O CQ
'Io o TO oTO'=3-

LU
i!CO o

oo 05
COCO cmc\ CM

i! 05

i.j\itPl_ _L il
+T

•st-

PLAN Replace Strip Seal Gland. 
See APPROACH SLAB JOINT DETAILS Sheet.

(EAST BOUND LANES) 
LAYOUT FOR UPGRADE

FOR

218' - 0" CONTINUOUS COMP. GIRDER BRIDGE
38’ - 0" ROADWAY 
OVER U.S. NO. 183 
STR. NO. 43-160-206 
PCN i63E

4° 14' R.H.F. SKEW 
SEC. 14/15-T105N-R77W 

090 W-368
INDEX OF BRIDGE SHEETS -
Sheet No. 1 - Layout For Upgrade

Sheet No. 2 - Estimate of Structure Quantities and Notes

Sheet No. 3 - Joint Repair

Sheet No. 4 - Approach Slab Joint Details

Sheet No. 5 thru 7 - Original Construction Plans

LYMAN COUNTY

S. D. DEPT. OF TRANSPORTATION

©Of©DECEMBER 2020

DESIGNED BY CK. DES. BY DRAFTED BY
PLANS BY:
OFFICE OF BRIDGE DESIGN, SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION

TJM SI TJM
LYMNi63E i63EMB01 ■ RIDGE ENGINEER

41          52090W-368 



SHEET TOTAL
SHEETS

STATE PROJECT
NO.OF

S.D.

ESTIMATE OF STRUCTURE QUANTITIES CONCRETE BREAKOUT

1. The existing sleeper slab will be broken out to the limits shown on 
the plans. Breakout limits will be defined with a 3/4” deep sawcut 
(unless specified otherwise in these plans), where practical, as 
approved by the Engineer. All existing reinforcing steel that will be 
exposed is scheduled for reuse and will be cleaned and straightened 
to the satisfaction of the Engineer. Care will be taken not to damage 
the reinforcing steel during concrete breakout. Any reinforcing steel 
that is damaged during concrete breakout will be replaced or 
repaired, as approved by the Engineer, by the Contractor at no cost 
to the Department.

ITEM NO. DESCRIPTION QUANTITY UNIT
3.0 Ft410E2300 Strip Seal Expansion Joint

40.8 Ft410E2310 Strip Seal Gland
0.1 CuYd460E0070 Class A45 Concrete, Bridge Repair

Breakout Structural Concrete 0.1 CuYd460E0300

SPECIFICATIONS

1. Construction Specifications: South Dakota Standard Specifications for 
Roads and Bridges, 2015 Edition and Required Provisions, Supplemental 
Specifications, and Special Provisions as included in the Proposal.

2. All broken out concrete and discarded steel extrusion will be 
disposed of by the Contractor. Any disposal of discarded material will 
be in accordance with the Environmental Commitments.2. All Welding and Welding Inspection will be in conformance with the latest 

edition of the AASHTO/AWS D1.5M/D1.5 Bridge Welding Code. 3. The contract unit price per cubic yard for Breakout Structural 
Concrete will include breaking out concrete, cleaning and 
straightening existing reinforcing steel, and disposal of all broken out 
material. All broken out concrete and other discarded material will 
become the property of the Contractor and will be disposed of on a 
site obtained by the Contractor and approved by the Engineer. See 
the Environmental Commitment notes.

DETAILS AND DIMENSIONS OF EXISTING BRIDGE

All details and dimensions of the existing bridge, contained in these plans, are 
based on the original construction plans and shop plans and are provided as 
information only. It is the Contractor’s responsibility to inspect and verify the 
actual field conditions and any necessary as-built dimensions affecting the 
satisfactory completion of the work required for this project. CLASS A45 CONCRETE. BRIDGE REPAIR

The type of cement, concrete strength requirements, aggregate 
requirements, slump and air requirements for the contract item Class 
A45 Concrete, Bridge Repair will conform to the requirements of Section 
460 of the Construction Specifications for A45 concrete used in approach 
sleeper slabs.

SCOPE OF BRIDGE WORK & SEQUENCE OF OPERATIONS

All work on this structure shall be accomplished with the traffic control shown 
in the plans. Alternate sequence of operations may be submitted by the 
Contractor for approval by the Engineer two weeks prior to the pre
construction meeting.

1. Breakout concrete and remove damaged portion of the strip seal on 
sleeper slab.

2. Install new portion of the strip seal extrusion and repair concrete on 
approach slab.

3. Replace the strip seal gland for the first phase of construction.

4. Switch traffic and replace the strip seal gland for the second phase of 
construction.

ESTIMATE OF STRUCTURE QUANTITIES AND NOTES
FOR

218' -0" CONTINUOUS COMP. GIRDER BRIDGE
STR. NO. 43-160-206 090 W-368

LYMAN COUNTY

S. D. DEPT. OF TRANSPORTATION

© 
0FODECEMBER 2020

DESIGNED BY CK. DES. BY DRAFTED BY
---SITJM TJM

LYMNi63E RIDGE ENGINEERi63EBQ2
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SHEET TOTAL
SHEETS

STATE PROJECT
NO.OF

S.D.

22'-11 1/2"

n
tfX~ nr'n

co
CDc
cc

T3 -IU £-yj-g------------
o

CQ
co'CO

CO
UJ

Limits of Concrete and Extrusion Removal and Replacementu

in
in

I- _L_IL.IL___I
ESTIMATED QUANTITIES

QUANTITYUNITITEM
Breakout Structural Concrete CuYd 0.120' - 0"
Class A45 Concrete, Bridge Repair 0.1CuYd

PLAN

V - 9"
9" 9"

Salvage Existing C1 *Approach Slab Approach Slab
Approach Pavement Approach Pavement

Eilr r
o <l' //{

<S' ,
o <S' //\I \ I \h I1 I

; .2" Cl. (Typ.)I I I 2" Cl. (Typ.)~~~\ ~1i iT I I
I I

I I I II I (EAST BOUND LANES) 
JOINT REPAIR

Salvage Existing d2Sleeper Slab Sleeper Slab FOR
-)f Breakout on the top of the sleeper slab

will be of sufficient depth to remove delaminated 
concrete or a minimum depth to expose half 
a bar diameter of the top mat of reinforcing steel.
The estimated quantity for breakout and repair is based 
on this depth being 2

218' - 0" CONTINUOUS COMP. GIRDER BRIDGE
38’ - 0" ROADWAY 
OVER U.S. NO. 183 
STR. NO. 43-160-206

SECTION A-A
(Sleeper Slab- Breakout)

SECTION A-A
(Sleeper Slab - Repaired)

4° 14’ R.H.F. SKEW 
SEC. 14/15-T105N-R77W 

090 W-368

LYMAN COUNTY

S. D. DEPT. OF TRANSPORTATION
Shaded areas indicate limits of concrete breakout.

©0F©DECEMBER 2020

DESIGNED BY CK. DES. BY DRAFTED BY
TJM SI TJM

LYMNi63E i63EMB03 ■ RIDGE ENGINEER
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SHEET TOTAL
SHEETS

STATE PROJECT
NO.OF

S.D.£
East Bound Lanes

39'-10 V2" Overall (Neoprene Seal)

22'-11 V4" (Phase 1)16'-11 1/4" (Phase 2) +
20' - 5 1/4"6" 1'-0" Lower Concrete Anchors1'-0"

i - *-f*
20' - 0 %" Upper Concrete AnchorsV-0" 11"1'-0" n DIMENSION "X"All ll ll ll ll ll ll ll ll ll ll TEMP.

2V2"30°
U_J Ly iji Ll. 4J ii U ■H- ■U JL JJ {L ■U- jj LLtr. TI 2%"i 40°% tAc z

2V4"50°

A E E n 2%"ll" "J 60°H V-■fl —ft- n------0----- -rr H-1T rr m 11 n rr 2"70°

1%"80°II II II II II II II II
1%"90°£ *PlatePlate*

1'-9%" 2 %"r-0" \

Conforms to Approach Sleeper 
Slab Surface (Slope and Grade)PLAN OF STRIP SEAL

Surface of Concrete 
Approach Slab Hot Rolled Steel Extrusion 

See DETAIL "D"11/4‘ Neoprene Seal 
See DETAIL "C" "X" Surface of Concrete 

Sleeper Slab
h

cd CD Wedge Lug
7/i6n oGENERAL NOTES: CMHot Rolled Steel Extrusion-

V2" (fix 6" Concrete 
Anchors (Typ.)

1. Materials for the Steel Extrusion shall conform to ASTM-A36, A242 or A588. Materials for the 2" x 2" x %g 
welded steel plates will conform to ASTM-A36. Material for the V2" diameter x 6" Concrete Anchors will conform 
to Type A steel studs of Clause 7 of the latest edition of the ANSI/AWS D1.5 Bridge Welding Code.

ni l/ /
y // /DETAIL "C n

y /2. Material for the neoprene seal will conform to ASTM D2628 modified to omit the recovery test. No splices 
will be permitted in the neoprene seal.

3. The lubricant-adhesive used to install the neoprene seal will conform to the requirements of ASTM D4070. The
neoprene seal and the lubricant adhesive should be supplied or recommended by the same source as they must be compatible.

4. The installation of the neoprene seal will be as recommended by its Manufacturer and approved by the Engineer, 
but in general shall be as follows: The neoprene seal will be installed and bonded to the steel extrusion
with a high-solids lubricant adhesive. The neoprene surfaces will be roughened with a wire brush before the 
application of the lubricant adhesive. The neoprene seal may be installed either prior to or after the time the 
steel extrusions are concreted in the approach slabs. The steel extrusion will be dry, clean, free from dirt, 
grease and contaminants at the time the neoprene seal is installed.

-)f 5. No welds will be permitted in the internal section of the extrusion where the neoprene seal is located.
Weld details will be shown on the shop plans for approval by the Engineer. Welding will be in accordance with latest
edition of the ANSI/AWS D1.1 Structural Welding Code-Steel. Galvanize the steel extrusions and anything welded to them
after all welding is completed. They will be galvanized in accordance with AASHTOM111 (ASTM A123). If welded splices are used subsequent to
galvanizing, the weld details and the procedures for preparing the surface for welding and repairing the galvanizing
after welding shall be included with the shop plans. Repair of galvanizing will be by the zinc-based solder method in
conformance with ASTM A780.

Gs/ /Neoprene Seal will have a 
3" movement capability. //DETAIL "D rr

/ /
"X" + %"\ >

2"x2"x i6" Welded 
Steel Plates

SEC. A-A/ Top of Strip Seal to conform to 
I surface of Concrete 
Sleeper Slab

_______L1.

6. The thickness and shape of the neoprene seal may vary from the sketch shown (Detail "C" on this sheet) 
according to the manufacturer's design; however, the wedge lugs must properly fit the groove in the steel extrusion. 
Before installation, the shop plans of the proposed neoprene seal showing the fixed dimensions, thickness of 
neoprene seal, and dimensions pertinent to the fit of the neoprene seal in the steel extrusion will be 
submitted to and approved by the Engineer.

7. Since a portion of the steel extrusion is existing, the repaired portion must conform to D. S. Brown shape SSA2.

2" x 2" x%6" 
welded steel plates VIEW B - B

(gland not shown)
(EAST BOUND LANES) 
APPROACH SLAB JOINT DETAILS8. The Strip Seal Expansion Joint supplier will submit a detailed gland installation procedure with the shop 

plans.

9. The cost of welding will be included in the unit cost for Strip Seal Expansion Joint.

10. The neoprene seal shall be of sufficient length such that a minimum length of 6" shall extend beyond each 
end of the steel extrusions.

FOR

218' - 0" CONTINUOUS COMP. GIRDER BRIDGE
38’ - 0" ROADWAY 
OVER U.S. NO. 183 
STR. NO. 43-160-206

4° 14' R.H.F. SKEW 
SEC. 14/15-T105N-R77W 

090 W-368
11. The Strip Seal Expansion Joint will be measured in linear feet to the nearest one-tenth foot, complete in place. 

Measurement will be made of the overall horizontal length. The Strip Seal Expansion Joint will be paid for at the 
contract unit price per linear foot complete in place. Payment for this item will be full compensation for 
furnishing all the required materials in place, inclusive of labor, equipment and incidentals necessary to complete 
the work in accordance with plans and the foregoing specifications.

ESTIMATED QUANTITIES
QUANTITY

ITEM UNIT
Phase I Phase 2 LYMAN COUNTY

S. D. DEPT. OF TRANSPORTATION
Strip Seal Expansion Joint
Strip Seal Gland

Ft 3.012. The Strip Seal Gland will be measured in linear feet to the nearest one-tenth foot. 
Measurement will be the lenght of the steel extrusion plus 6-inches on each end. 
The cost of removing and disposing of the existing strip seal gland, and furnishing 
and installing the new strip seal will be included in the contract unit price for 
Strip Seal Gland.

Ft 23.4 17.4

©Of©DECEMBER 2020

DESIGNED BY CK. DES. BY DRAFTED BY
TJM SI TJM

LYMNi63E i63EMB04 ■ RIDGE ENGINEER
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Reflectorized Drum

2
G

SPEED

LIMIT

R2-1

45
***

W
2
0
-
7

SPEED

LIMIT

FINES

W
3
-
545

DOUBLE
R2-6aP

Type 3 Barricade

G

1
0
0
' 

M
a
x
.

Work Space

L

Flagger

***

Sequential Chevron

  Arrow Board

Detail "A"

##

be 42" cones or drums

Channelizing Device shall

5
0
0
'

5
0
0
'

5
0
0
'

***

##

end of the Lane Shift.

at least 500' from the

The Work Space shall be

pavement marking

4" yellow temporary 

L
/
2
 

M
in
.

lane is closed overnight.

shall be installed when the

road markers at 5' spacing 

marking tape or temporary 

4" white temporary pavement

L
/
3

5
0
0
'

are not present.

or removed when workers

Signs shall be covered

W
1-

4
L

See Detail "A"

ROAD WORK

END

G20-2

SPEED

LIMIT

R2-1

80

(M.P.H.)

Work

Prior to

Speed

Posted

(G)

(Feet)

Devices

Channelizing

Spacing of

(L)

(Feet)

Length

Taper

60 - 65

35 - 40

0 - 30 25

25

50

50

50

780

660

600

320

180 200

350

500

750

1000

(A) (B) (C)

(Feet)

Warning Signs

Advanced

Spacing of

70 - 80 1125

50 - 55

45 25

1000 1500 2640

SHIFT WITHOUT BARRIER
DRIVING LANE CLOSURE AND LANE 

WORK ZONE SPEED REDUCTION

(When Flagger is Present)
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whenever there is a Flagger present.
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Reflectorized Drum

cones or drums

Channelizing Device shall be 42"
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ROAD WORK

END

G20-2

SPEED

LIMIT

R2-1

Type 3 Barricade

1
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' 
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Work Space

Flagger

***

Detail "A"

5
0
0
'

80

14:1 Taper

Crash Attenuator

Barrier
Concrete
Moveable 

L
/
2
 

M
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.

lane is closed overnight.

shall be installed when the

road markers at 5' spacing 

marking tape or temporary 

4" white temporary pavement

Reflectorized Drum

SPEED

LIMIT

R2-1

45
***

W
2
0
-
7

SPEED

LIMIT

FINES

W
3
-
545

DOUBLE
R2-6aP

G

L

***

Sequential Chevron

  Arrow Board

be 42" cones or drums

Channelizing Device shall

5
0
0
'

5
0
0
'

pavement marking

4" yellow temporary 

L
/
3

5
0
0
'

70 - 80 1125

W
1-

4
L

See Detail "A"

50 - 55

45 25

1000 1500 2640

SHIFT WITH BARRIER ON CENTERLINE
DRIVING LANE CLOSURE AND LANE 

WORK ZONE SPEED REDUCTION, 

(When Flagger is present)

in use on the project.

present while barrier are

45 mph signs shall be
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